
RAVI URBAN DEVELOPMENT AUTHORITY (RUDA)

UPGRADATION / REHABILITATION OF FIRST HALF KILOMETER OF KAROL VILLAGE ROAD PROJECT



BID EVALUATION REPORT

APRIL, 2024

RAVI URBAN DEVELOPMENT AUTHORITY (RUDA)
UPGRADATION / REHABILITATION OF FIRST HALF KILOMETER KAROL
VILLAGE ROAD PROJECT
BID EVALUATION / ANNOUNCEMENT REPORT

1- Allocation of Funds:

Rs. 60,712,819/-

2- Date of Advertisement:

03-March-2024

3- No. Tender Document Sold:

Seven (07)

4- No. of Tender Submitted:

Four (04)

5- Closing Date of Tender:

20-March-2024

6- Opening Date of Tender:

20-March-2024

7- Details of Bidder Participated in Bidding:

Sr.No	Name of Bidder	Status
1.	HEAT Al-Hammad JV	JV
2.	M/s GHB Construction	Single
3.	M/s Amjad Ali	Single
4.	M/s Fast Track Construction Pvt. Ltd	Single

8- Name of Technically Disqualified Bidder:


Sr. No.	Name of Bidder	Reasons of Disqualification
1.	HEAT Al-Hammad JV	Noncompliance to the evaluation criteria as prescribed in bidding documents
2.	M/s GHB Construction	Noncompliance to the evaluation criteria as prescribed in bidding documents
3.	M/s Amjad Ali	Noncompliance to the evaluation criteria as prescribed in bidding documents


9- Name of Technically Qualified Bidder:


Sr. No.	Name of Bidder
1.	M/s Fast Track Construction Pvt. Ltd


10-Seniority of Qualified Bidder:

Sr. No.	Name of Bidder	Seniority according to evaluation.
1.	M/s Fast Track Construction Pvt. Ltd	1 st (Lowest Evaluated Responsive Bidder)


**Director Contracts Management,
RUDA
(Secretary)**


**Director Infrastructure, RUDA
(Convener)**


**Deputy Director Procurement, RUDA
(Member)**


**Deputy Director Finance, RUDA
(Member)**


**Assistant Director Administrator, RUDA
(Member)**