
RAVI URBAN DEVELOPMENT AUTHORITY (RUDA)

INFRASTRUCTURE DEVELOPMENT AT NATT VILLAGE



BID EVALUATION REPORT

AUGUST 2024

RAVI URBAN DEVELOPMENT AUTHORITY (RUDA)
INFRASTRUCTURE DEVELOPMENT AT NATT VILLAGE
BID EVALUATION / ANNOUNCEMENT REPORT

1- Allocation of Funds:

Rs. 222,114,067/-

2- Date of Advertisement / Corrigendum:

21-June-2024

3- No. Tender Document Sold:

Seven (07)

4- No. of Tender Submitted:

Four (04)

5- Closing Date of Tender:

02-July-2024

6- Opening Date of Tender:

02-July-2024

7- Details of Bidder Participated in Bidding:

Sr.No	Name of Bidder	Status
1.	M/s Fast Track Construction Pvt. Ltd.	Single
2.	M/s A.N Corporation	Single
3.	M/s Saif Construction Pvt. Ltd.	Single
4.	M/s Afzal & Company	Single

8- Name of Technically Disqualified Bidder:

Sr. No.	Name of Bidder	Reasons of Disqualification
1.	M/s A.N Corporation	Noncompliance to the evaluation criteria as prescribed in bidding documents
2.	M/s Afzal & Company	Noncompliance to the evaluation criteria as prescribed in bidding documents

9- Name of Technically Qualified Bidder:

Sr. No.	Name of Bidder
1.	M/s Fast Track Construction Pvt. Ltd.
2.	M/s Saif Construction Pvt. Ltd.

10-Seniority of Qualified Bidder:

Sr. No.	Name of Bidder	Seniority according to evaluation.
1.	M/s Saif Construction Pvt. Ltd.	1st (lowest evaluated responsive bidder)


Director Contracts Management,
RUDA
(Secretary)


Director Infrastructure, RUDA
(Convener)


Deputy Director Procurement,
RUDA
(Member)


Deputy Director Finance, RUDA
(Member)


Assistant Director Administrator, RUDA
(Member)