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INSTRUCTIONS TO BIDDERS 
 
A. GENERAL  
IB.1 Scope of Bid 

1.1 The Employer as defined in the Bidding Data hereinafter called the “Employer” wishes 

to receive Bids for the construction and completion of works as described in these 
Bidding Documents, and summarized in the Bidding Data hereinafter referred to as the 
“Works”. 

1.2 The successful Bidder will be expected to complete the Works within the time specified 
in Bidding Data. 

 
IB.2 Source of Funds 

2.1  The Employer has applied for/received a funding from the source(s) in various 
currencies towards the cost of the project specified in the Bidding Data and it is intended 
that part of the proceeds of this funding will be applied to eligible payments under the 
Contract for which these Bidding Documents are issued. 

 
IB.3 Eligible Bidders 

3.1 This Invitation for Bids is open to all Bidders meeting the following requirements at 
the time of submission of Bids and thereafter: 

a) Duly eligible for this bidding process; 

b) Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant 
to the value of the Works in the relevant field of specialization.  

However, a Foreign Constructor can submit provisional license with its Bid but the 
Foreign Constructor will be required to submit standard license after award of 
Contract and before start of work.  

Foreign Constructor shall not be eligible to participate in bidding individually. 
Foreign Constructor shall enter into joint venture with Pakistani Constructor 
registered with the Pakistan Engineering Council in equivalent/compatible 
category and submit the joint venture agreement to the Employer before 
participating in bidding in accordance with PEC Construction and Operation of 
Engineering Works Bye-laws, 1987; 

c) Pakistani Constructor must be on Active Taxpayer List of the Federal Board of 
Revenue and provincial revenue authority/ board where applicable; and 

d) All partners constituting the Bidder including proposed subcontractors do not 
appear in the list of debarred/ blacklisted firms and individuals on the websites of 
PEC and Federal & Provincial Procurement Regulatory Authorities and have not 
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been declared debarred/ blacklisted by foreign country, international organizations 
or other foreign institutions. 

IB.4 Eligible Materials, Equipment and Services 

4.1 All materials, equipment and services to be supplied under this Contract shall have their 
origin in eligible countries described under paragraph 4.4 hereunder. 

4.2 For purpose of this Clause, “origin” means the place where the Goods are mined, grown 
or produced or from where the ancillary services are supplied. Goods are produced 
when, through manufacturing, processing or substantial and major assembling of 
components, a commercially recognized product results that is substantially different 
in basic characteristics or in purpose or utility from its components. 

4.3 The origin of Goods and Services is distinct from the nationality of the Bidder. 

4.4 Eligible countries to participate in this bidding process are those which have been 
notified by Ministry of Interior, Government of Pakistan as Business Friendly Countries 
(BVL); information can be accessed through following link: 
http://www.dgip.gov.pk/Files/Visa%20Categories.aspx#L 

 
IB.5 One Bid per Bidder 

5.1 Each Bidder shall submit only one bid either by himself, or as a partner in a joint 
venture. A Bidder who submits or participates in more than one Bid (other than 
alternatives pursuant to Clause IB.17) will be disqualified. 

 
IB.6 Site Visit 

6.1 The Bidders are advised to visit and examine the Site of Works and its surroundings 
and obtain for themselves on their own responsibility, all information that may be 
necessary for preparing the Bid and entering into a contract for Construction of the 
Works. All cost in this respect shall be at the Bidder’s own expense. 

6.2 The Bidders and any of their personnel or agents will be granted permission by the 
Employer to enter upon his premises and lands for the purpose of such inspection, but 
only upon the express condition that the Bidders, their personnel and agents, will release 
and indemnify the Employer, his personnel and agents from and against all liability in 
respect thereof and will be responsible for death or personal injury, loss of or damage 
to property and any other loss, damage, costs and expenses incurred as a result of such 
inspection. 

  

http://www.dgip.gov.pk/Files/Visa%20Categories.aspx#L
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B. BIDDING DOCUMENTS 
 
IB.7 Contents of Bidding Documents 

7.1 The Bidding Documents, in addition to invitation for Bids, are those stated below and 
should be read in conjunction with any Addenda issued in accordance with Clause IB.9. 

1. Instructions to Bidders; 
2. Bidding Data; 
3. Evaluation Criteria and Qualification Updating Forms; 
4. General Conditions of Contract, (GCC); 
5. Particular Conditions of Contract, (PCC); 

• Part A- Contract Data; 

• Part B – Special Provisions; 
6. Specifications (SP); 

• Part A – Specific Provisions; 
• Part B – Technical Provisions; 

7. Letter of Bid; 
8. Schedules to Bid; 
9. Standard Forms; 

i. Form of Bid Security; 
ii. Letter of Acceptance; 
iii. Form of Contract Agreement; 
iv. Form of Performance Security; 
v. DAAB Agreement; 
vi. Form of Mobilization Advance Guarantee; 
vii. Bill of Quantities (Schedule – B to Bid); 

10. Drawings; 

7.2 The Bidders are expected to examine carefully the contents of all the above documents. 
Failure to comply with the requirements of Bid submission will be at the Bidder’s own 

risk. Pursuant to Clause IB.26, Bids which are not substantially responsive to the 
requirements of the Bidding Documents will be rejected. 

IB.8 Clarification of Bidding Documents & Pre-Bid Meeting 

8.1 Any prospective Bidder requiring any clarification(s) in respect of the Bidding 
Documents may notify the Employer in writing at the Employer’s address indicated in 

the Invitation for Bids. The Employer will respond to any request for clarification which 
he receives earlier than the period specified in the Bidding Data, prior to the deadline 
for submission of bids. 

8.2 Copies of the Employer’s response will be forwarded to all purchasers of the Bidding 
Documents, including a description of the enquiry but without identifying its source. 
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8.3 The Employer may on his own or at the request of any prospective Bidder(s), hold a 
pre-bid meeting to clarify issues and to answer any questions on matters related to the 
Bidding Documents. The date, time and venue of pre-bid meeting, if convened, are as 
stipulated in the Bidding Data. All prospective Bidders or their authorized 
representatives shall be invited to attend such a pre-bid meeting. 

8.4 The Bidders are requested to submit questions, if any, in writing so as to reach 
the Employer not later than seven (07) days before the proposed pre-bid meeting. 

8.5 Minutes of the pre-bid meeting, including the text of the questions raised and the replies 
given, will be transmitted without delay to all purchasers of the Bidding Documents. 
Any modification of the Bidding Documents listed in Sub- Clause IB.7.1 hereof which 
may become necessary as a result of the pre-bid meeting shall be made by the Employer 
exclusively through the issue of an Addendum pursuant to Clause IB.9 and not through 
the minutes of the pre-bid meeting. 

8.6 Absence at the pre-bid meeting will not be a cause for disqualification of a Bidder. 
 
IB.9 Amendment of Bidding Documents 

9.1 At any time prior to the deadline for submission of Bids, the Employer may, for any 
reason, whether at his own initiative or in response to a clarification requested by a 
prospective Bidder, modify the Bidding Documents by issuing addendum. 

9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause IB 7.1 hereof and shall be communicated in writing to all purchasers of the 
Bidding Documents. Prospective Bidders shall acknowledge receipt of each addendum 
in writing to the Employer. 

9.3 Such addendum shall be issued not later than number of days prior to the deadline for 
submission of bids, specified in the Bidding Data. To afford prospective Bidders 
reasonable time in which to take an addendum into account in preparing their Bids, the 
Employer may extend the deadline for submission of Bids in accordance with Clause 
IB.20. 

 
C. PREPARATION OF BIDS  

IB.10  Cost of Bidding 

10.1  The Bidders shall bear all costs associated with the preparation and submission of their 
respective bids and the Employer will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process. 

 
IB.11 Language of Bid 

11.1 The Bid and all correspondence and documents related to the Bid exchanged by a 
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Bidder and the Employer shall be in the Bid language stipulated in the Bidding Data 
and Particular Conditions of Contract. Supporting documents and printed literature 
furnished by the Bidders may be in any other language provided the same are 
accompanied by duly certified translation of the relevant parts in the Bid language, in 
which case, for purposes of evaluation of the bid, the translation in Bid language shall 
prevail. 

 
IB.12 Documents Comprising the Bid 

12.1 Each Bidder shall: 
(a) submit duly filled in, signed and stamped Letter of Bid and completed 

Schedules to Bid as required, including Bill of Quantities, in accordance 
with Clause IB.18 hereof; 

(b) submit Bid Security in accordance with Clause IB.16 hereof; 

(c) submit alternative proposal, if permissible in accordance with Clause 
IB.17; 

(d) submit a written power of attorney authorizing the signatory of the Bid to 
act for and on behalf of the Bidder. The name and position held by each 
person signing the authorization must be typed or printed below the 
signature; 

(e) submit the Qualification Updating Forms duly filled in, signed and stamped 
along with requisite attachments, to establish that the Bidder continues to 
meet the Eligibility and Qualification Criteria set out in bidding document 
and as provided in the Section “Evaluation Criteria and Qualification 

Updating Forms”; 

(f) furnish a technical proposal taking into account the various Schedules to 
Bid, specially the following: 

Schedule-C to Bid  Proposed Construction Schedule 

Schedule-D to Bid  Method of Performing the Work 
Schedule-E to Bid  List of Major Equipment 
Schedule-F to Bid  Organization Chart for Supervisory Staff 

 and other pertinent information such as 
mobilization program etc. 

 
12.2 Bids submitted by a Joint Venture of two (02) or more firms specified in Bidding Data, 

shall comply with the following requirements: 
(a) the bid, and in case of a successful bid, the Form of Contract Agreement shall be 

signed by all members so as to be legally binding on all partners; 

(b) one of the joint venture partners shall be nominated as being in-charge; and this 
authorization shall be evidenced by submitting a power of attorney signed by 
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legally authorized signatories of all the joint venture partners; 

(c) the partner-in-charge shall always be duly authorized to deal with the Employer 
regarding all matters related with and/or incidental to the execution of Works as 
per the terms and Conditions of Contract and in this regard to incur any and all 
liabilities, receive instructions, give binding undertakings and receive payments 
on behalf of the joint venture; 

(d) all partners of the joint venture shall at all times and under all circumstances be 
liable jointly and severally for the execution of the Contract in accordance with 
the Contract terms and a statement to this effect shall be included in the 
authorization mentioned under Sub- Para(b) above as well as in the Letter of Bid 
and in the Form of Contract Agreement (in case of a successful bid); and 

(e) a copy of the agreement entered into by the joint venture partners shall be 
submitted with the bid stating the conditions under which it will function, its 
period of duration, the persons authorized to represent and obligate it and which 
persons will be directly responsible for due performance of the Contract and can 
give valid receipts on behalf of the joint venture, the proportionate participation 
and corresponding duties & responsibilities of the several firms forming the joint 
venture, and any other information necessary to permit a full appraisal of its 
functioning. No amendments/ modifications whatsoever in the joint venture 
agreement shall be agreed to between the joint venture partners without prior 
written consent of the Employer. 

12.3 The Bidder shall also submit proposals of work methods and schedules in sufficient 
detail to demonstrate the adequacy of the Bidders‟ proposal to meet the technical 
specifications and the completion time referred to in Sub-Clause  IB 1.2 hereof. 

 
IB.13 Bid Prices 

13.1 The price and discount if any quoted by the Bidders in the Letter of Bid and in the Bill 
of Quantity shall conform to the requirement specified below: 

13.2 The Bidder shall quote any discounts and the methodology for their application. 

13.3 If bids are being invited for individual lots (contracts) or for any combination of lots, 
the Bidders can offer discounts for the individual lots (contracts) as well as for award 
of more than one Contract and shall specify in their bid. 

13.4 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 
of the Works as described in Sub-Clause IB.1.1 hereof, based on the unit rates and/or 
prices. 

13.5 The Bidders shall fill in rates and prices for all items of the Works described in the Bill 
of Quantities. Items against which no rate or price is entered by a Bidder will not be 
paid for by the Employer when executed and shall be deemed covered by rates and 
prices for other items in the Bill of Quantities. 
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13.6 All duties, taxes and other levies payable by the Contractor under the Contract, or for 
any other cause, as on the date 28 days prior to the deadline for submission of bids shall 
be included in the rates and prices and the total Bid Price submitted by a Bidder. 

Additional/reduced duties, taxes and levies due to subsequent additions or changes in 
legislation shall be reimbursed/ deducted as per Sub Clause 13.6 [Adjustment for 
Changes in Laws] of the Conditions of Contract. 

13.7 The rates and prices quoted by the Bidders are subject to adjustment during the 
performance of the Contract in accordance with the provisions of Sub-Clause 13.7 
[Adjustments for Changes in Cost] of the General Conditions of Contract. The Bidders 
shall furnish the prescribed information for the price adjustment formulae in Schedule-
A to Bid, and shall submit with their bids such other requisite supporting information 
if required under the said Schedule. 

 
IB.14 Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the Bidder entirely PKR. 

A Bidder expecting to incur expenditures in other currencies for inputs to the Works 
supplied from outside the Employer’s country (referred to as the “Foreign Currency 

Requirements”) shall indicate in Table III of Schedule-A to Bid the proportion of the Bid 
Price (excluding Provisional Sums) needed by him for the payment of such Foreign 
Currency Requirements; in such case the unit rates and the prices shall be quoted by the 
Bidder in Equivalent PKR. 

14.2 The rates of exchange to be used by the Bidder for currency conversion shall be the TT 
Selling Rates published or authorized by the State Bank of Pakistan prevailing on the date 
twenty eight (28) days prior to the deadline for submission of bids. Such rates shall be 
notified by the Employer not later than fourteen (14) days prior to the deadline for 
submission of Bids. 

For the purpose of payments, the exchange rates used in Bid preparation shall apply for the 
duration of the Contract. 

IB.15 Bid Validity 

15.1 Bids shall remain valid for the period stipulated in the Bidding Data after the Date of 
Bid Opening specified in Clause IB.23. 

15.2 In exceptional circumstances, prior to expiry of the original Bid validity period, the 
Employer may request that the Bidders extend the period of validity for a specified 
additional period which shall in no case be more than the original Bid validity period. 
The request and the responses thereto shall be made in writing. A Bidder may refuse 
the request without forfeiting his Bid Security. A Bidder agreeing to the request will 
not be required or permitted to modify his Bid, but will be required to extend the validity 
of his Bid Security for the period of the extension, and in compliance with Clause IB.16 
in all respects. 
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IB.16 Bid Security 

16.1 Each Bidder shall furnish, as part of his Bid, a Bid Security in the amount stipulated in 
the Bidding Data in Pak Rupees or an equivalent amount in a freely convertible 
currency. 

16.2 The Bid Security shall be, at the option of the Bidder, in the form of Call Deposit 
Receipt (CDR)/ Pay Order or a Security issued in the prescribed form included in the 
Bidding Documents, by (a) a Scheduled Bank in Pakistan or (b) a foreign bank duly 
counter-guaranteed by a Scheduled Bank in Pakistan or (c) an Insurance Company 
listed in the Bidding Data and rated by PACRA/VIS of rating as provided in Table 
below in favour of the Employer valid for a period 14 days beyond the Bid Validity 
date. The Bid Security of Joint Venture shall be in the name of Joint Venture or 
Lead/either Firm of the JV or in ratio of shares of the individual JV partners, submitting 
the bid. 

Bid Price 
(In Eq. million PKR) 

Minimum Rating of Insurance 
Companies 

Up to 1000 A (+) 

1001 to no limit AA 

[Note: Insurance Company includes Joint Ventures of Insurance Companies also] 

 

16.3 Any Bid not accompanied by an acceptable Bid Security shall be rejected by the 
Employer as non-responsive. 

16.4 The Bid Securities of the Bidders except the lowest three will be returned by the 
Employer within twenty-eight (28) days from the opening of Bids, provided a Bidder 
requests for the return of its Bid Security, or upon the expiry of original validity of Bid 
Security or as extended, whichever is earlier. 

16.5 The Bid Security of the lowest three Bidders including the successful Bidder will be 
returned when the successful Bidder has furnished the required Performance Security. 

16.6 The Bid Security may be forfeited: 
(a) If the Bidder withdraws his Bid except as provided in Sub Clause IB 22.1; 

(b) If the Bidder does not accept the correction of his Bid Price pursuant to Sub 
Clause IB 28.2 hereof; or 

(c) In the case of successful Bidder, fails to furnish the required Performance 
Security. 

16.7 In case of annulment, all Bids submitted and specially, bid securities, shall be returned 
to the Bidders within 14 days of annulment. 

IB.17 Alternate Proposals by Bidder 

17.1 Unless otherwise specified in the Bidding Data, alternative proposal(s) shall not be 
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considered. 
17.2 Should any Bidder consider that he can offer any advantages to the Employer by a 

modification to the designs, specifications or other conditions, he may, in addition to 
his Bid to be submitted in strict compliance with the Bidding Documents, submit any 
alternative proposal(s) containing 

 (a) relevant design calculations; (b) technical specifications; 
(c) proposed construction methodology; and (d) any other relevant details/conditions, 
provided always that the total sum entered on the Letter of Bid shall be that which 
represents complete compliance with the Bidding Documents. 

17.3 Alternative proposal(s), if any, of the Bidder having submitted most advantageous Bid 
only may be considered by the Employer as the basis for the award of Contract to 
such Bidder. 

 
IB.18 Format and Signing of Bid 

18.1 Bidders are particularly directed that the amount entered on the Letter of Bid shall be 
for performing the Contract strictly in accordance with the Bidding Documents. 

18.2 All Schedules to Bid are to be properly completed and signed. 

18.3 No alteration is to be made in the Letter of Bid nor in the Schedules thereto except in 
filling up the blanks as directed. If any such alterations be made or if these instructions 
be not fully complied with, the Bid may be rejected. 

18.4 Each Bidder shall prepare by filling in the forms completely and without alterations 
one (1) original and number of copies, specified in the Bidding Data, of the documents 
comprising the Bid as described in Clause IB.12 and clearly mark them “ORIGINAL” 

and ‘COPY” as appropriate. In the event of discrepancy between them, the original 
shall prevail. 

The Bidder shall also provide complete searchable PDF versions as well as Word, 
Excel, etc. versions of the Bid if so required by the Employer. 

18.5 The original and all copies of the Bid shall be typed or written in indelible ink and 
shall be signed by a person duly authorized to sign on behalf of the Bidder pursuant to 
Sub-Clause IB.12.1(d) hereof. All pages of the Bid shall be initialed and stamped by 
the person or persons signing the bid.  

18.6 The Bid shall contain no alterations, omissions or additions, except to comply with 
instructions issued by the Employer, or as are necessary to correct errors made by the 
Bidder, in which case such corrections shall be initialled by the person or persons 
signing the Bid. 

18.7 Bidders shall indicate in the space provided in the Letter of Bid, their full and proper 
addresses at which notices may be legally served on them and to which all 
correspondence in connection with their Bids and the Contract is to be sent. 

18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 
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18.9 All documents executed outside Pakistan required to be submitted with the Bid must 
be certified by Pakistani Embassy in the respective country(ies). 

 
D. SUBMISSION OF BIDS  
 
IB.19 Sealing and Marking of Bids 

19.1 Each Bidder shall submit his Bid as under: 

(a) ORIGINAL and each copy of the Bid shall be separately sealed and put in separate 
envelopes and marked as such. 

(b) The envelopes containing the ORIGINAL and copies will be put in one sealed 
envelope and addressed / identified as given in Sub Clause IB.19.2 hereof. 

19.2 The inner and outer envelopes shall: 

(a) Be addressed to the Employer at the address provided in the Bidding Data; 

(b) bear the specific identification of this bidding process as specified in the Bidding 
Data; and 

(c) Provide a warning not to open before the time and date for Bid Opening, as 
specified in the Bidding Data. 

19.3 In addition to the identification required in IB 19.2 hereof, the inner envelope shall 
indicate the name and address of the Bidder to enable the Bid to be returned unopened 
in case it is declared “late” pursuant to Clause IB.21 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the Bid. 

IB.20 Deadline for Submission of Bids 

20.1 (a) Bids must be received by the Employer at the address specified no later than 
 the time and date stipulated in the Bidding Data. 

(b) Bids with charges payable will not be accepted, nor will arrangements be 
undertaken to collect the Bids from any delivery point other than that specified 
above. Bidders shall bear all expenses incurred in the preparation and delivery 
of Bids. No claims will be entertained for refund of such expenses. 

(c) Where delivery of a Bid is by mail and the Bidder wishes to receive an 
acknowledgment of receipt of such Bid, he shall make a request for such 
acknowledgment in a separate letter attached to but not included in the sealed 
Bid envelope. 

(d) Upon request, acknowledgment of receipt of Bids will be provided to those 
making delivery in person or by messenger. 

20.2 The Employer may, at his discretion, extend the deadline for submission of Bids by 
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issuing an amendment in accordance with Clause IB.9, in which case all rights and 
obligations of the Employer and the Bidders previously subject to the original deadline 
will thereafter be subject to the deadline as extended. 

 
IB.21 Late Bids 

21.1 (a) Any Bid received by the Employer after the deadline for submission of Bids 
 prescribed in Clause IB.20 shall be declared late, rejected and returned           
unopened to such Bidder.             

           (b)   Delays in the mail, delays of person in transit, or delivery of a Bid to the wrong 
office shall not be accepted as an excuse for failure to deliver a Bid at the proper place 
and time. It shall be the Bidder’s responsibility to determine the manner in which timely 
delivery of his Bid will be accomplished either in person, by messenger or by mail. 

 
IB.22 Modification, Substitution and Withdrawal of Bids 

22.1 Any Bidder may modify, substitute or withdraw his Bid after Bid submission provided 
that the modification, substitution or written notice of withdrawal is received by the 
Employer prior to the deadline for submission of Bids. 

22.2 The modification, substitution, or notice for withdrawal of any Bid shall be prepared, 
sealed, marked and delivered in accordance with the provisions of Clause IB.19 with 
the outer and inner envelopes additionally marked “MODIFICATION”, 

“SUBSTITUTION” or “WITHDRAWAL” as appropriate. 

22.3 No Bid may be modified by a Bidder after the deadline for submission of Bids except 
in accordance with IB 22.1 and 28.2. 

22.4 Withdrawal of a Bid during the interval between the deadline for submission of Bids 
and the expiration of the period of Bid validity specified in the Form of Bid may result 
in forfeiture of the Bid Security in pursuance to Clause IB.16. 

 

E. BID OPENING AND EVALUATION  
IB. 23 Bid Opening 

23.1 The Employer will open the Bids including withdrawals, substitution and modifications 
made pursuant to Clause IB.22, in the presence of Bidders’ representatives who choose 
to attend, at the time, date and location stipulated in the Bidding Data. The Bidders’ 

representatives who are present shall sign a register evidencing their attendance. 

23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” 

shall be opened and read out first. Bids for which an acceptable notice of withdrawal 
has been submitted pursuant to Clause IB.22 shall not be opened. Only bids that are 
opened and read out at Bid opening shall be considered further. 
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23.3 The Bidder’s name, total Bid Price and price of any alternative proposal(s), any 

discounts, Bid modifications, substitution and withdrawals, the presence or absence of 
Bid security, and such other details as the Employer may consider appropriate, will be 
announced by the Employer at the opening of Bids. Only discounts and alternative  
proposals read out at Bid opening shall be considered for evaluation. The Letter of Bid 
and the Summary Bill of Quantities are to be initialled by representative(s) of the 
Employer attending Bid opening. The Employer shall neither discuss the merits of any 
Bid nor reject any Bid (except for late Bids, in accordance with Sub-Clause IB 21.1). 

23.4 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with the Sub-Clause IB.23.3. 

IB.24 Process to be Confidential 

24.1  Information relating to the examination, clarification, evaluation and comparison of 
Bids and recommendations for the award of Contract shall not be disclosed to Bidders 
or any other person not officially concerned with such process before the announcement 
of the result of Bid evaluation in the form of final evaluation report giving justification 
for acceptance or rejection of Bids which shall be done at least fifteen (15) days prior 
to Award of Contract. The announcement to all Bidders will include table(s) comprising 
read out prices, discounted prices, price adjustments made, final evaluated prices and 
recommendations against all the Bids evaluated. Any effort by a Bidder to influence 
the Employer’s processing of Bids or Contract award decisions may result in the 
rejection of such Bidder’s Bid. Whereas any Bidder feeling aggrieved may lodge a 
written complaint not later than five (5) days after the announcement of the final 
evaluation report. 

 
IB.25 Clarification of Bids 

25.1 To assist in the examination, evaluation and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 
rates and lump sum prices. Any clarification submitted by a Bidder that is not in 
response to a request by the Employer shall not be considered. The request for 
clarification and the response shall be in writing. No change in the price or substance 
of the Bid shall be sought, offered or permitted except as required to confirm the 
correction of arithmetic errors discovered by the Employer in the evaluation of the Bids 
in accordance with Clause IB.28. 

25.2 The Employer may, at his discretion, ask any Bidder for confirmation/submission of 
missing information to clarify its Bid. However, the Employer does not have an 
obligation to request any additional information or clarification with respect to missing 
or deficient information in a Bid. The Employer may reject any Bid as non-responsive 
if found materially incomplete, obscure, irregular or omitting any material information 
required to be submitted in accordance with the Bidding Documents. 

25.3 If a Bidder does not provide clarifications of its Bid by the date and time set reasonably 
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(not less than seven (7) days) in the Employer’s request for clarification, the Employer 

may proceed with the evaluation based on the information submitted in the Bid without 
waiting for the Bidder’s response. 

 
IB.26 Examination of Bids and Determination of Responsiveness 

26.1 Prior to the comparison of Bids, the Employer will determine whether each Bid is 
substantially responsive to the requirements of the Bidding Documents. 

26.2 The Employer’s determination of a Bid’s responsiveness is to be based on the contents 

of the Bid itself, as defined in Sub- Clause IB.12. 

26.3 A substantially responsive Bid is one which meets the requirements of the Bidding 
Documents, without material deviation, reservation or omission. A material deviation, 
reservation or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality or performance of the Works; 
or 

(ii) limit in any substantial way, inconsistent with the Bidding Documents, the 
Employer’s rights or the Bidder’s obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of other Bidders 
presenting substantially responsive Bids. 

26.4 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the 
Bidding Documents; 

(b) “Reservation” is the setting of limiting conditions or withholding 
from complete acceptance of the requirements specified in the 
Bidding Documents; and 

(c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Bidding Documents. 

26.5 The Employer shall examine the technical aspects of the Bid submitted in accordance 
with Sub-Clause IB.12.1(f), in particular, to confirm that all requirements stated in 
Specifications have been met without any material deviation, reservation or omission. 

26.6 If a Bid is not substantially responsive to the requirements of the Bidding Documents, 
it will be rejected by the Employer, and may not subsequently be made responsive by 
correction or withdrawal of the non-conforming deviation, reservation or omission. 

IB.27  Nonmaterial, Nonconformities 

27.1 Provided that a Bid is substantially responsive, the Employer may waive any 
nonconformities in the Bid. 

27.2 Provided that a Bid is substantially responsive, the Employer may request that the 
Bidder submit the necessary information or documentation, within a reasonable period 
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of time, to rectify nonmaterial, nonconformities in the Bid related to documentation 
requirements. Requesting information or documentation on such nonconformities shall 
not be related to any aspect of the price of the Bid. Failure of the Bidder to comply with 
the request may result in the rejection of its Bid. 

27.3 Provided that a Bid is substantially responsive, the Employer shall rectify quantifiable 
non-material nonconformities related to the Bid Price. To this effect, the Bid Price shall 
be adjusted, for comparison purposes only, to reflect the price of a missing or non-
conforming item or component, by adding the average price of the item or component 
quoted by other lowest two evaluated substantially responsive Bidders. If the price of 
the item or component cannot be derived from the price of other substantially 
responsive Bids, the Employer shall use a suitable CSR, adjusted to the date 28 days 
earlier to the Bid submission date or its best assessment. 

IB.28 Correction of Arithmetic Errors 

28.1 Bids determined to be substantially responsive will be checked by the Employer for any 
arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by the quantity, the unit rate as quoted will govern, 
unless in the opinion of the Employer there is an obviously gross misplacement of 
the decimal point in the unit rate, in which case the line item total as quoted will 
govern and the unit rate will be corrected. 

(c) if there is an error in a total corresponding to the addition or subtraction of 
subtotals, the subtotals shall prevail and the total shall be corrected. 

28.2 The amount stated in the Letter of Price Bid will be adjusted by the Employer in 
accordance with the above procedure for the correction of errors and with the 
concurrence of the bidder, shall be considered as Binding upon the Bidder. If the Bidder 
does not accept the corrected Bid Price, his Bid will be rejected, and the Bid Security 
shall be forfeited in accordance with IB.16.6 (b) hereof. 

IB.29 Evaluation and Comparison of Bids 

29.1 The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Clause IB.26. The Employer shall use the criteria and 
methodologies listed in this Clause. No other evaluation criteria or methodologies shall 
be permitted. 

29.2 In evaluating and comparing the Bids, the Employer will determine for each Bid the 
evaluated Bid Price by adjusting the Bid Price as follows: 

(a) Making any correction for arithmetic errors pursuant to Clause IB.28; 
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(b) price adjustment due to discounts offered in accordance with Sub-Clause 
IB.23.3; 

(c) excluding Provisional Sums and the provision, if any, for contingencies in the 
Summary Bill of Quantities, but including competitively priced daywork; 

(d) making an appropriate price adjustment for any quantifiable nonmaterial 
nonconformities in accordance with Sub-Clause IB.27.3; 

(e) the additional evaluation factors are specified in Section Evaluation Criteria and 
Qualification Updating Forms. 

29.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 
applied over the period of execution of the Contract, shall not be taken into account in 
Bid evaluation. 

IB.30 Abnormally Low Bids 

30.1 If the Bid Price of the successful Bidder is more than 15% below the lower of the 
Employer’s estimate of the cost of work to be performed under the Contract or average 

of other lowest two evaluated substantially responsive Bids, the Employer may require 
the Bidder to produce detailed price analyses for any or all items of the Bill of 
Quantities to demonstrate the internal consistency of those prices with the construction 
methods and schedule proposed. After evaluation of the price analyses, the Employer 
may require an additional Performance Security by 10% of the difference of the Bid 
Price as determined hereinabove upto issuance of Taking Over Certificate at the 
expense of the successful Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract. The 
Bids having Bid Price lower than 25% shall be liable to be rejected. 

IB.31   Unbalanced or Front-Loaded Bids 

31.1 If the Bid of the successful Bidder is seriously unbalanced (Front Loaded) in relation 
to the average of other evaluated substantially responsive Bids, the Employer during 
execution of contract may pay against measured quantities of significantly higher 
quoted line item(s) rate(s) with respect to same line item(s) rate(s) determined from the 
average of other lowest two evaluated substantially responsive Bids as instructed by the 
Engineer. The balance line item(s) rate(s) may be paid against the same measured 
quantities at the time of issuance of Taking Over Certificate or as instructed by the 
Engineer. 

F. AWARD OF CONTRACT 

IB.32 Award Criteria 

32.1  Subject to Clauses IB.33 and IB.39, the Employer will award the Contract to the Bidder 
whose Bid has been determined as most advantageous Bid (substantially responsive to 
requirements of the Bidding Documents with the lowest evaluated Bid Price). 
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IB.33 Employer’s Right to Annul the Bidding Process Bids 

33.1 Notwithstanding Clause IB.32, the Employer reserves the right to annul the bidding 
process and reject all Bids, at any time prior to award of Contract, without thereby 
incurring any liability to the affected Bidders or any obligations. 

The Employer shall upon request communicate to any Bidder who submitted a Bid, the 
grounds for its rejection of all Bids but is not required to justify those grounds. 
Rejection of all Bids shall be notified to all Bidders promptly. 

IB.34 Notification of Award 

34.1 Prior to expiration of the period of Bid validity prescribed by the Employer, the 
Employer will notify the successful Bidder in writing (“Letter of Acceptance”) that his 

Bid has been accepted. This letter shall name the sum which the Employer will pay the 
Contractor in consideration of the execution and completion of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Conditions of Contract 
called the “Accepted Contract Amount”). 

The Letter of Acceptance will also state the remedies with respect to Sub-Clauses 
IB.30 & IB.31 if applicable. 

34.2 No negotiation with the Bidder having submitted most advantageous Bid or any other 
Bidder shall be permitted, however, Employer may have clarification meetings before 
issuing Letter of Acceptance to get clarified any item in the Bid evaluation report. 

34.3 The Letter of Acceptance/ notification of award and its acknowledgement/acceptance 
by the Bidder will constitute the formation of the Contract, binding the Employer and 
the Bidder till signing of the formal Contract Agreement. 

34.4 Upon furnishing by the successful Bidder of a Performance Security, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful and return 
their Bid securities in accordance with Sub-Clause IB.16.5. 

 
IB.35 Performance Security 

35.1 The successful Bidder shall furnish to the Employer a Performance Security in the form 
and the amount stipulated in the Conditions of Contract and additional Performance 
Security if applicable under IB.30 as stated in the Letter of Acceptance, within a period 
of 28 days after the receipt of Letter of Acceptance. 

35.2 Failure of the successful Bidder to comply with the requirements of Sub Clause IB.35.1 
or Clauses IB.36 or IB.38 shall constitute sufficient grounds for the annulment of the 
award, forfeiture of the Bid security and to award the Contract to the Bidder having 
submitted next advantageous Bid. 

IB.36 Signing of Contract Agreement 
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36.1 Within 14 days from the date of furnishing of acceptable Performance Security under 
the Conditions of Contract, the Employer will notify the successful Bidder to depute its 
representative with appropriate Power of Attorney to sign the Contract Agreement in 
the form provided in the Bidding Documents, incorporating all agreements between the 
parties. 

36.2 The formal Agreement between the Employer and the successful Bidder shall be 
executed within 14 days of the receipt of the above stated notification by the successful 
Bidder from the Employer. 

 

IB.37 Integrity Pact 

37.1     The Bidder shall sign and stamp the Integrity Pact provided at Schedule-J to Bid in the  
Bidding Documents for all Punjab Government procurement contracts exceeding PKR ten 
million. Failure to provide such Integrity Pact shall make the Bidder non-responsive. 

IB.38 Instructions not Part of Contract 

38.1 Bids shall be prepared and submitted in accordance with the Instructions to Bidders 
which are provided to assist the Bidders in preparing Bids but do not constitute part of 
the Contract. 

IB.39 Corrupt and Fraudulent Practices 

39.1 The Employer will reject a Bid if it determines that the Bidder recommended for award, 
or any of its personnel, or its agents, or its sub-contractors, service providers, suppliers 
and/or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices in competing for the contract under this 
bidding. 

39.2 The Employer will blacklist and hence forthwith debar a Constructor or individual, at 
any time, in accordance with the prevailing Public Procurement Rules 2004. 
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Bidding Data  

The following specific data for the Works to be bid shall complement, amend, or supplement the 
provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall 
prevail over those in the Instructions to Bidders. 
 

IB Clause 
Reference 

Bidding Data 

1.1 

Name and address of the Employer: 
Name: Ravi Urban Development Authority (RUDA) 
Address: Engineering Wing of RUDA,5-C Muslim Town, Facing 
Canal, Near Punjab Group of Colleges, Lahore. 

1.1 

Name of the Project & Summary of the Works: 

Project: Construction Of Entry Gate and At Grade Improvement for   
Entrance at Chahar Bagh Phase-I 

Brief summary of work under this contract shall be: 

• Earthwork and Allied Activities 
• Sub-base & Base Course 
• Surface Courses & Pavement 
• Ancillary Works 
• Drainage Works 
• Dismantling of Existing Structure 
• Electrical Works (P.S) 

  

1.2 Time for Completion for the Works: 180 days  

1.3 
New Sub-Clause 1.3 is added: 
“Bids shall be invited on Single Stage Two Envelope Bidding 
Process.” 

2.1 
Name of the Borrower/Source of Funding: 
Employer’s Own Sources 

3.1 

Sub-paras (a) to (d) are deleted in their entirety and substituted with 
the following: 
a) Bids are invited according to Rule 25 of RUDA Procurement 

Regulations 2022 (amended); 

b) Duly licensed by the Pakistan Engineering Council (PEC) in 
Category C-3 or above having specialization in codes:  
“CE-01, CE-09, CE-10 (General Civil Engineering Works), EE-
11 (vi) (General Electrical Works Only)”.   

c) Foreign Constructor must submit at least provisional license with 
its Bid but the Foreign Constructor will be required to submit 
standard license after award of Contract and before start of work.  
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Foreign Constructor shall not be eligible to participate in bidding 
individually. Foreign Constructor shall enter into joint venture 
with Pakistani Constructor registered with the Pakistan 
Engineering Council in equivalent/compatible category and 
submit the joint venture agreement to the Employer before 
participating in bidding in accordance with PEC Construction 
and Operation of Engineering Works Bye-laws, 1987. 

d) In addition to above, bidders should meet the following 
eligibility criteria: 

• Registration with Income Tax & Sales Tax Department (valid 
income tax & Sales Tax certificate is required); 

• Firm(s) should not have Litigation History in which Decision has 
been given against the firm(s); 

The Firm(s) shall not be eligible to participate if debarred / 
blacklisted by any Government / Semi Government / Public 
Department / International Body(ies). 

• Registration with Income Tax & Sales Tax Department (valid 
income tax & Sales Tax certificate is required); 

The Firm(s) shall not be eligible to participate if debarred / 
blacklisted by any Government / Semi Government / Public 
Department / International Body(ies); 

e) Bidder (Single Entity /JV /Consortium of two or more members) 
must meet qualification requirements given in Schedules K & L 
to Bid.  

Minimum 65% marks are necessary in each category and 
Minimum 70% overall marks are necessary for qualification. If 
firm / company or organization formed as JV or Consortium of 
two or more members, wishes to Bid, the lead member must 
secure minimum 50% marks in each category of Schedule-K and 
Schedule-L to Bid.  

Note: The Bidder (Single Entity /JV/Consortium of two or more 
members), must fulfil all the specialized codes collectively as 
mentioned in sub-para 3.1(b) and must fulfil sub-para 3.1(d) & 
3.1(e) individually, by each member of JV/Consortium of two or 
more members. 

7.1 

Words ‘Letter of Bid’ appearing at number 7 is replaced with “Letter 

of Technical Bid and Letter of Price Bid”. 
 
The following document is added at the end: 
11. Environmental Management Plan. 



 

Ravi Urban Development Authority (RUDA) 
 
 
Volume - I 

Construction Of Entry Gate and At Grade 
Improvement for Entrance at Chahar Bagh 

Phase-I 

Bidding Data 
 

 

BD-3 
 

8.1 
Time limit for clarification: 03 days before deadline for submission of 
Bids. 

8.3 

Venue, time, and date of the Pre-Bid meeting: 
Pre-Bid Meeting shall be held on date and venue as mentioned in 
advertisement. 

8.4 

Sub-clause 8.4 is amended as: “The Bidders are requested to submit 

questions,if any, in writing not later than the time of Pre-Bid 
Meeting”. 

9.3 Number of days: 3 calendar days 

11.1 
Bid language: 
The language of the Bidding Documents is English. 

12.1 

In sub-para (a), words ‘Letter of Bid’ are replaced with “Letter of 

Technical Bid and Letter of Price Bid”. 
 
Following Schedules are added in sub-para (f). 
“Schedule-K to Bid: Financial Competence and Access to Financial 
Resources 
Schedule-L to Bid: Past Performance, Current Commitment, 
Equipment & Personnel Qualification and Experience” 

12.1 (A) 

The following text is added: 
The Bid shall comprise two envelopes submitted simultaneously, one 
called the Technical Bid containing the document as listed under para 
(1) and the other called the Price Bid containing the documents listed 
in para (2) hereunder. 
 
(1) Technical Bid Shall comprise the following documents duly 

filled and signed 
 
- Letter of Technical Bid 

 

 
- Bid Security  

 
IB.16 

 
- Written confirmation 

authorizing the signatory 
of the Bid to commit the 
Bidder  

 
IB.18 

 
- Pending litigation 

            information 

 
On Rs. 200 E-stamp paper 
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- Proposed Construction 
Schedule 

Schedule – C to Bid 

 
- Method of Performing 

the Work (as filled by 
Bidder) 

 
Schedule – D to Bid 

 
- List of Major Equipment 

– Related Items (as filled 
by Bidder) 

 
Schedule – E to Bid 

 
- Organization Chart for 

Supervisory Staff (as 
filled by Bidder) 

 
Schedule – F to Bid 

 
- List of Sub-contractors 

(as filled by the Bidder) 

 
Schedule – G to Bid 

 
- Construction Camp and 

Housing Facilities (as 
filled by Bidder) 

 
Schedule – I to Bid 

 
- Integrity Pact 

 
Schedule – J to Bid 

 
- Financial Competence 

and Access to financial 
Resources 

 
Schedule – K to Bid  

 
- Past Performance, 

Current Commitment, 
Equipment &  

- Personnel Qualification 
and Experience 

 
Schedule – L to Bid 

 
- General Conditions (GC) 

 
Refer Volume-I 

 
- Particular Conditions 

(PC) 
Part A – Contract Data 

 
Refer Volume-I 

- Particular Conditions 
(PC) 
Part B – Special 
Provisions 

Refer Volume-I 
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- Specifications Part A - 

Specific Provisions 

 
Refer Volume-III 

 
- Specifications Part B - 

Technical Provisions 

 
Refer Volume-III 

 
- Drawings 

 
Refer Volume-IV 

 
(2) Price Bid Shall comprise the following documents duly filled and 

signed 
      -    Letter of Price Bid  

 
- Foreign Currency 

Requirement 

 
Not Used 

 
- Schedule of Adjustment Data 

 
A-1 

Schedule – A to Bid  
 

- Schedule of Adjustment Data 
 

A-2 
Schedule – A to Bid  

 
 

- Schedule of Adjustment Data 

 
 

A-3 
Schedule – A to Bid 

Not Used  
 

- Schedule of Adjustment Data 
 

A-4 
Schedule – A to Bid 

Not Used  
 

- Schedule of Adjustment Data 
 

A-5 
Schedule – A to Bid 

Not Used  
 

- Bill of Quantities  
 

Schedule – B to Bid         
(Refer Volume – II) 

 
- Estimated Progress Payment 

 
Schedule – H to Bid 

 

12.2 Maximum number of JV / Consortium Members shall be 03 (Three 
Nos.) 

12.3 Sub-clause is deleted in its entirety and replaced with the following: 
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“The Bidder shall furnish, as part of the Technical Bid, a Technical 
Proposal including a statement of work methods, equipment, 
personnel, schedule and any other information as stipulated in 
Bidding Forms, in sufficient detail to demonstrate the adequacy of the 
Bidder’s proposal to meet the work requirements and the completion 

time referred to in Sub-Clause 1.2 hereof.” 

12.4 

New Sub-clause is added: 

“The Bid shall comprise two envelopes submitted simultaneously, one 

called the Technical Bid and the other the Price Bid, containing the 
documents as listed under Sub – Clause 12.1(A) above. Both 
envelopes are to be enclosed together in an outer single envelope 
called the Bid. Each Bidder shall furnish all the documents as 
specified in Bidding Data 12.1(A).” 

13.1 Words ‘Letter of Bid’ appearing in second line are replaced with 

“Letter of Price Bid”. 

14.1 
Existing text is deleted and replaced with the following: 

“Bidders to quote entirely in PKR Rupees. Foreign Currency 

Requirements are not applicable.” 

14.2 Existing text is deleted and replaced with the following: 

“Payment under this contract shall be made entirely in PKR Rupees.” 
15.1 The Bids shall remain valid for 90 days after the date of opening of 

Bid. 

16.1 Amount of Bid Security: 06 million. 

16.2 

Sub-clause is deleted in its entirety and replaced with the following: 

“The Bid Security shall be in the form of Bank Guarantee by (a) a 

Scheduled Bank in Pakistan or (b) a foreign bank duly counter-
guaranteed by a Scheduled Bank in Pakistan in favour of the 
Employer valid for a period 28 days beyond the Bid Validity date. 
The Bid Security of Joint Venture shall be in the name of Joint 
Venture or Lead Firm on behalf of the JV.” 

16.4 

Sub-clause is deleted in its entirety and replaced with the following: 

“The Bid securities of unsuccessful Bidders will be returned as 
promptly as possible, but not later than 28 days after the expiration 
of the period of Bid Validity.” 

16.5 

Sub-clause is deleted in its entirety and replaced with the following: 

“The Bid Security of the successful Bidder will be returned when the 
Bidder has furnished the required Performance Security and signed 
the Contract Agreement.” 

16.6 
Sub-clause (c) is deleted in its entirety and replaced with the 
following: 

 In the case of successful Bidder, fails within the specified time limit 
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to: 

(i) Furnish the required Performance Security; 

(ii) Sign the Contract Agreement. 

(iii) Furnish the required JV agreement (if applicable) within 7 days of 
the receipt of letter of acceptance.” 

17 Alternative Proposal(s) by the Bidder shall not be considered. 

18.1 Words “Letter of Bid” are amended to read as “Letter of Price Bid”. 

18.3 Words “Letter of Bid” are amended to read as “Letter of Technical 

Bid and Letter of Price Bid”. 

18.4 

Sub-clause is deleted in its entirety and replaced with the following: 

“The Bidder shall prepare one original of the Technical Bid and one 

original of the Price Bid comprising the documents as described in 
sub-clause 12.1 (A) (1) & 12.1 (A) (2) Bidding Data and clearly 
mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL - 
PRICE BID”. In addition, the Bidder shall submit two (02) number 

of copies of the Bid as given in the Bidding Data and clearly mark 
each of them “COPY.” In the event of any discrepancy between the 

original and the copies, the original shall prevail. The envelope 
containing the Price Bid shall also be marked with a caution: “Not 

to be opened unless the Technical Bid is opened and evaluated”. 

18.7 Words ‘Letter of Bid’ are replaced with “Letter of Technical Bid 

and Letter of Price Bid”. 

19.1 

Sub-para (c) is added: 

c)  The envelope containing Technical Bid should comprise the 
documents listed in IB 12.1 (A) (1) & the Price Bid comprise the 
documents listed in IB 12.1 (A) (2) which shall be placed in 
separate envelopes in accordance with IB 12.1”. 

19.2(a) Employer's address for the purpose of Bid submission: 
Mentioned in Advertisement. 

19.2(b) 
Name and Number of the Contract: 

Name: Construction Of Entry Gate and At Grade Improvement for 
Entrance at Chahar Bagh Phase-I. 

19.2(c) Warning: Not to open before the time and date set for bid opening. 

20.1(a) 
Deadline for submission of Bids: 

The Bids must be submitted by no later than the date and time as 
mentioned in advertisement.  

23 

Whole clause IB 23 is deleted in its entirety and substituted with the 
following: 

23.1 The Employer will open the Technical Bids in public at the 
address, date and time specified in the Bidding Data in the presence 
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of Bidders` designated representatives who choose to attend. The 
Price Bids will remain unopened and will be held in custody of the 
Employer until the specified time of their opening. 

23.2 First, envelopes marked “WITHDRAWAL” shall be opened 

and read out and the envelope with the corresponding Bid shall not be 
opened, but returned to the Bidder. No Bid withdrawal shall be 
permitted unless the corresponding Withdrawal Notice contains a 
valid authorization to request the withdrawal and is read out at Bid 
opening. 

23.3 Second, outer envelopes marked “SUBSTITUTION” shall be 

opened. The inner envelopes containing the Substitution Technical 
Bid and/or Substitution Price Bid shall be exchanged for the 
corresponding envelopes being substituted, which are to be returned 
to the Bidder unopened. Only the Substitution Technical Bid, if any, 
shall be opened, read out, and recorded. Substitution Price Bid will 
remain unopened in accordance with IB.22. No envelope shall be 
substituted unless the corresponding Substitution Notice contains a 
valid authorization to request the substitution and is read out and 
recorded at Bid opening. 

23.4 Next, outer envelopes marked “MODIFICATION” shall be 

opened. No Technical Bid and/or Price Bid shall be modified unless 
the corresponding Modification Notice contains a valid authorization 
to request the modification and is read out and recorded at the 
opening of Technical Bids. Only the Technical Bids, both Original as 
well as Modification, are to be opened, read out, and recorded at the 
opening. Price Bids, both Original and Modification, will remain 
unopened in accordance with IB 23.1. The Bidders‟ representatives 
who are present shall be requested to sign the record. The omission of 
a Bidder’s signature on the record shall not invalidate the contents 

and effect of the record. A copy of the record shall be distributed to 
all Bidders. 

23.5 Other envelopes holding the Technical Bids shall be opened 
one at a time, and the following are read out and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the presence of a Bid Security, if required; and 

(d) Any other details as the Employer may consider appropriate. 

No Bid shall be rejected at the opening of Technical Bids except for 
late Bids, in accordance with IB 21.1. Only Technical Bids read out 
and recorded at Bid opening, shall be considered for evaluation. 

23.6 Preliminary Examination of Technical Bids 

(a) Prior to the detailed technical evaluation of bids, the Employer 
will determine the basic eligibility requirement set out under sub-
clause   BD 3.1 & submission of all completely filled in and signed 
documents listed in sub-clause 12.1 (A). The bidder qualifying the 
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requirements mentioned under these sub-clauses and clause IB 26 
shall be considered as substantially responsive and shall be 
considered for detailed technical evaluation. 

The Employer shall then examine qualification and experience Data 
as per Schedule-K & L to Bid submitted by the Bidder. The Technical 
Bid examination of those Bidders only shall be considered further 
who is substantially responsive and meeting the minimum 
requirement as mentioned in Schedule-K & L to Bid. 

23.7 The Employer shall confirm that all the documents and 
information have been provided for evaluation of Technical Bid as 
required under these Bidding documents. 

23.8 At the end of the evaluation of the Technical Bids, the 
Employer will invite only those Bidders who have submitted 
substantially responsive Technical Bids and who have been 
determined as being qualified for award to attend the opening of the 
Price Bids. The date, time, and location of the opening of Price Bids 
will be advised in writing by the Employer. Bidders shall be given 
reasonable notice for the opening of Price Bids. 

23.9 The Employer will notify Bidders in writing who have been 
rejected on the grounds of their Technical Bids being non-responsive 
to the requirements of the Bidding Document and return their Price 
Bids unopened before inviting others, who are determined as being 
qualified, to attend the opening of Price Bids. 

23.10 The Employer shall conduct the opening of Price Bids of all 
Bidders who submitted substantially responsive Technical Bids, 
publicly in the presence of Bidders` representatives who choose to 
attend at the address, date and time specified by the Employer. The 
Bidder’s representatives who are present shall be requested to sign a 

register evidencing their attendance. 

23.11 All envelopes containing Price Bids shall be opened one at a 
time and the following are read out and recorded: 

(a) The name of the Bidder; 

(b) Whether there is a modification or substitution; 

(c) The Bid Prices, including any discounts and alternative offers 
(if permissible); and 

(d) Any other details as the Employer may consider appropriate. 

Only Price Bids and discounts, read out and recorded during the 
opening of Price Bids shall be considered for evaluation. No Bid shall 
be rejected at the opening of Price Bids. 

23.12 If this Bidding Document allows Bidders to quote separate 
prices for different contracts, and the award to a single Bidder of 
multiple contracts, the methodology to determine the lowest evaluated 
price of the contract combinations is that which is most economical to 
the Employer. 
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23.13 The Employer shall prepare minutes of the Bid opening of 
Technical and Price Bids, including the information disclosed to those 
present in accordance with the Sub-Clauses IB.23.5 & 23.11. 

Nevertheless, in the process of evaluation of price bid, employer will 
examine that all the documents listed in 12.1 (A)(2) hereof have been 
submitted. 

26.3 

Text of opening paragraph is amended as under: 
“A substantially responsive Bid is one which (i) meets the eligibility 
requirements as per Clause IB.3.1 (ii) contains all the documents as 
given in Sub-Clause IB.12.1(A) of the Bidding Data (iii) includes 
signed Integrity as per Clause IB.37 (iv) conforms to all the terms 
and conditions and specifications of the Bidding Documents, without 
material deviation, reservation or omission. A material deviation is 
one that:” 

26.5 In second line, the text “Sub-Clause IB.12.1(f)” is replaced with 

“schedule K & L to Bid”. 

29.1 Word “price” is placed after words “only the” in first line. 

35.1 

The successful Bidder shall provide to the Employer a Performance 
Security 10% in the form of a Bank Guarantee from any Scheduled 
Bank in Pakistan or a foreign bank duly counter-guaranteed by a 
Scheduled Bank in Pakistan within a period of seven (07) days after 
the receipt of Letter of Acceptance or Insurance Guarantee by 
Companies having rating AA (+) rated by PACRA/VIS. Hence, total 
amounting to ten (10) percent of the Contract Price stated in the 
Letter of Acceptance. 

36.1 Word “14 days” is replaced with Word “7 days”. 

39.2 
 In last line words ‘prevailing Public Procurement Rules 2022 

(Amended)’ are replaced with “relevant RUDA Procurement 

Regulations “ 

40 

The following clause is added: 
  IB. 40  General Performance of the Bidders 

40.1 The Employer reserves the right to obtain information regarding 
performance of the bidders on their previously awarded contracts/works. 
The Employer may in case of consistent poor performance of any Bidder as 
reported by the employers of the previously awarded contracts, interalia, 
reject his bid and/or refer the case to the Pakistan Engineering Council 
(PEC). Upon such reference, PEC in accordance with its rules, procedures 
and relevant laws of the land take such action as may be deemed appropriate 
under the circumstances of the case including black listing of such Bidder 
and debarring him from participation in future bidding for similar works." 
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EVALUATION CRITERIA AND 
QUALIFICATION UPDATING FORMS 
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Bidders Qualification Updating Forms 

To establish its qualifications to perform the contract in accordance with Section (Evaluation 
Criteria and Qualification Updating Forms) the Bidder shall provide the information requested 
in the corresponding Information Sheets included hereunder. 
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  Form ELI -1.1 

Bidder Information Form 
 

Date: ………………………. 
 

Bid Reference No. (if any) and title: .....…………………….. 
 

Page of _____________ pages 
 

Bidder's name 

In case of Joint Venture (JV), name of each member:  

Bidder's country of registration: 

 

Bidder's year of incorporation: 

Bidder's legal address: 

Bidder's authorized representative information 

Name: _ 

Address: _ _ 

Telephone/Fax numbers:                                                     

E-mail address:    

1. Attached are copies of original documents, in case of JV, JV agreement, in accordance 
with Sub-Clause IB 3.1.  
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Form ELI -1.2 

Bidder's JV Information Form 

(to be completed for each member of Bidder’s JV) 
 
 

Date: ……………………. 
Bid Reference No. (if any) and title: …………………………. 

Page……………………. of..........................pages 
 

Bidder’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative information 

Name:   

Address:   

Telephone/Fax numbers:    

E-mail address:  
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Form CON – 1 

Pending Litigation 

Bidder’s Name………………………. 

Date: ……………………………… 

JV Member’s Name:   …………………. 

                                                

Bid Reference No. (if any) and title……………………………  

Page…………… of…………….pages 

Pending Litigation, in accordance with Eligibility and Qualification Criteria 

Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract 
Amount 
(currency), 
Eq. PKR 
(exchange 

rate) 
  Contract Identification:    

Name of Employer:    
Address of Employer:    
Matter in dispute:     
Party who initiated the dispute:          

Status of dispute:    

 

  Contract Identification: 
Name of Employer: 
Address of Employer: 
Matter in dispute: 
Party who initiated the dispute: 
Status of dispute: 
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Form FIN – 3.1:  

Financial Situation and Performance  

Bidder’s Name: …………………………… 

Date:………………………… 

JV Member’s Name:…………………………………… 

Bid Reference No. (if any) and Title:………………………………….. 

Page………………..of………………..pages 

• Financial Data 
Type of Financial information 

in 
(currency) 

Historic information for last year, 
(amount in currency, currency, exchange rate*, Eq. PKR) 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)  

Total Liabilities (TL)  

Total Equity/Net Worth (NW)  

Current Assets (CA)  

Current Liabilities (CL)  

Working Capital (WC)  

Information from Income Statement 

Total Revenue (TR)  

Profits Before Taxes (PBT)  

Cash Flow Information 

Cash Flow from Operating 
Activities 

 

•   Financial documents 

The Bidder and its parties shall provide copies of financial statements for last year pursuant to 
Eligibility and Qualification Criteria, Sub-factor 3.1. The financial statements shall: 

(a) reflect the financial situation of the Bidder or in case of JV member, and not an affiliated 
entity (such as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 



 
Ravi Urban Development Authority (RUDA) 
Volume - I 

Construction Of Entry Gate and At Grade 
Improvement for Entrance at Chahar Bagh 

Phase-I 

Evaluation Criteria and Qualification Updating 
Forms 

 

 

EQ&QUF - 7 
 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

• Attached are copies of financial statements1 for the last year required above; and complying 
with the requirements. 

• If the most recent set of financial statements is for a period earlier than 12 months from the 
date of bid, the reason for this should be justified. 
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Form FIN – 3.2:  

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines 
of credit, and other financial means, net of current commitments, available to meet the total 
construction cash flow demands of the subject contract or contracts as specified in Eligibility 
and Qualification Criteria. 

Financial Resources 

No. Source of financing Amount (Eq. PKR) 

1 
  

2 
  

3 
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Form FIN – 3.3: 

Current Contract Commitments / Works in Progress 
 

Bidders and each member to a JV should provide information on their current commitments on 
all contracts that have been awarded, or for which a letter of intent or acceptance has been received, 
or for contracts approaching completion, but for which an unqualified, full completion certificate 
has yet to be issued. 

 
Current Contract Commitments 

 
 
 
No. 

 
 
 
Name of Contract 

 

Employer’s 
Contact Address, 

Tel, Fax 

 
Value of 

Outstanding 
Work 

[Current Eq. 
PKR] 

 

Estimated 
Completion 

Date 

 
Average Monthly 
Invoicing Over 

Last Six Months 
[Eq. PKR 
/month)] 

1      

2      

3      

4      

5      
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LETTER OF TECHNICAL BID & LETTER 
OF PRICE BID  

AND  
SCHEDULES TO BID 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       LTB-1 
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Letter of Technical Bid 
 

 

 Date:  .......................................................  

 Bid Reference No:  .......................................................  
 (Name of Contract/Works) 

 
 
To: ............................................................................................................................................................................  
 
 
 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents as per 12.1(A)(1) provided in 
Bidding Data, including Addenda issued in accordance with Instructions to Bidders (IB) 9 for the 
execution of Works; 

(b) We offer to execute and complete in conformity with the Bidding Documents the following Works:   

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of ……… days from 

the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall 
remain binding upon us and may be accepted at any time before the expiration of that period; 

(d) We meet the eligibility requirements in accordance with IB.3. 

(e) We, including any Subcontractors for any part of the Contract, are not debarred/ blacklisted by the 
Employer, any Government/Semi Government/Public Department in Pakistan or foreign country, 
international organizations or other foreign institutions. 

(f) Our subcontractors or suppliers for any part of the Contract, if any, shall have nationalities from eligible 
countries, in accordance with IB.4.4. 

(g) We understand that all the Schedules attached hereto form part of this Bid. 

(h) We undertake, if our Bid is accepted, to commence the Works and to complete the whole of the Works 
comprised in the Contract within the time stated in Contract Data. 

(i) We agree to abide by this Bid for the period of days, inclusive of days beyond Bid validity period as 
mentioned in and it shall remain binding upon us and may be accepted at any time before the expiration 
of that period. 

(j) Unless and until a formal Agreement is prepared and executed, this Bid, together with your written 
acceptance thereof, shall constitute a binding contract between us. 

(k) We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement 
with any other Bidder for the Works. 

(l) As security for due performance of the under takings and obligations of our Bid, we submit here with a 
Bid security, in the amount specified in Bidding Data, which is valid (at least) 28 days beyond validity 
of Bid itself. 

(m) We undertake that all the information and documents submitted with the Bid are genuine, and in case of 
incorrect information of fake documents we shall be liable for punitive action under the Applicable Law. 

(n) We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this Bidding process, 
other than alternative offers submitted in accordance with IB17 (as applicable).  
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LTB-2 

 

(o) We agree to permit Employer or its representative to inspect our accounts and records and other 
documents relating to the Bid submission and to have them audited by auditors. This permission is 
extended for verification of any information provided in our Technical Bid which comprises all 
documents enclosed herewith in accordance with IB.12.1 (A)(1) of the Bidding Data. 

 

 

 

 

Name  ................................................................................................................................................................  

In the capacity of  ..............................................................................................................................................  

Signed  ...............................................................................................................................................................  

 ...........................................................................................................................................................................  

Duly authorized to sign the Bid for and on behalf of  .......................................................................................  

Date  .................................................................................................................................................................. 
 ...........................................................................................................................................................................  

Address…………………………………………………………………………………..    
 
 
 
 

 
 
 
 
 
 
 



 
Ravi Urban Development Authority (RUDA) 
Volume - I 

Construction Of Entry Gate and At Grade 
Improvement for Entrance at Chahar Bagh 

Phase-I 

Evaluation Criteria and Qualification Updating 
Forms 

 

 

EQ&QUF - 13 
 

LPB-1 

Letter of Price Bid 
 

 

 Date:  .......................................................  

 Bid Reference No:  .......................................................  
 (Name of Contract/Works) 

 
 
To: ............................................................................................................................................................................  
 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents as per 12.1(A)(2) provided in 
Bidding Data, including Addenda issued in accordance with Instructions to Bidders (IB) 9 for the 
execution of Works; 

 

 

(b) The total price of our Bid, excluding any discounts offered in item (c) below is:   

 

 

(c) The discounts offered and the methodology for their application are:   

 

 

 

(d) Our Bid shall be valid for a period of …….. days from the date fixed for the bid submission deadline in 

accordance with the Bidding Data, and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period; 

 

 

 

(e) If our Bid is accepted, we commit to obtain a performance security in accordance with the Bidding 
Documents as specified in Bidding Data; 

 

(f) We understand that this Bid, together with your written acceptance thereof included in your notification 
of award, shall constitute a binding contract between us, until a formal contract is prepared and executed 
and we do hereby declare that the Bid is made without any collusion, comparison of figures or 
arrangement with any other bidder for the Works. 

 

(g) We understand that you are not bound to accept the lowest evaluated Bid or any other Bid that you may 
receive. 

 

(h) We agree to permit Employer or its representative to inspect our accounts and records and other 
documents relating to the Bid submission and to have them audited by auditors. This permission is 
extended for verification of any information provided in our Technical Bid which comprises all 
documents   enclosed herewith in accordance with IB.12.1 (A)(1) of the Bidding Data. 
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(i) If awarded the contract, the person named below shall act as Contractor’s Representative. 
 

Name  ................................................................................................................................................................  

In the capacity of  ..............................................................................................................................................  

Signed  ...............................................................................................................................................................   

Duly authorized to sign the Bid for and on behalf of  .......................................................................................  

Date  ..................................................................................................................................................................  

Address…………………………………………………………………………………..    
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A– 1 
Schedule – A to Bid 

SCHEDULE OF ADJUSTMENT DATA 

Schedule of Indexation 
The source of indices and the weightages or coefficients for use in the adjustment formula under Schedule 
shall be as follows: 

 

Pn = {a +b*(Ln/Lo)+c*(Cn/Co) + d*(Dn/Do) -1} 

where: 
“Pn” is the adjustment multiplier to be applied to the estimated Contract value in the relevant 
currency of the work carried out in period “n”, this period being a month; 

“a” is a constant, representing the non-adjustable portion in contractual payments; 

“b”, “c”, “d” are coefficients representing the estimated proportion of each cost element related 

to the execution of the Works as stated in the relevant table of adjustment data; such tabulated 
cost elements may be indicative of resources such as labour, aggregate and High-Speed Diesel; 

Ln, Cn, Dn, are the current cost indices or reference prices for period “n”, expressed in the 

relevant currency of payment, each of which is applicable to the relevant tabulated cost element 
on the date 28 days prior to the last day of the period (to which the particular Payment Certificate 
relates); and  

Lo, Co, Do, are the base cost indices or reference prices, expressed in the relevant currency of 
payment, each of which is applicable to the relevant tabulated cost element on the Base Date. 

The weightings (coefficients) for each of the factors of cost stated in the following table(s) of 
adjustment data shall only be adjusted if they have been rendered unreasonable, unbalanced or 
inapplicable, as a result of Variation(s). 

If the Contractor fails to complete the Works within the Time for Completion prescribed under 
Clause 8.2, adjustment of prices thereafter until the date of completion of the Works shall be 
made using either the indices or prices relating to the prescribed time for completion, or the 
current indices or prices, whichever is more favorable to the Employer, provided that if an 
extension of time is granted pursuant to Clause 8.5, the above provision shall apply only to 
adjustments made after the expiry of such extension of time. 

The weightages for each of the factors of cost given in Schedule of Adjustment Data (Schedule 
– A to Bid) shall be adjusted if, in the opinion of the Engineer, they have been rendered 
unreasonable, unbalanced, or inapplicable as a result of varied or additional work executed or 
instructed under Clause 12.3. Such adjustment(s) shall have to be agreed in the variation order. 
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                                                                                                                                                                                   A-2 
Schedule-A to Bid 

SCHEDULE OF ADJUSTMENT DATA UNDER GCC SUB-CLAUSE 13.7 
Table I. Local Currency (LC) For Bill Nos.   

 
 

Cost 
Element Description Coefficients 

Weightages 
(%age) Applicable index 

1 2 3 4 5 
(i) Fixed Portion a 25  

 
 

(ii) 

 
 

Labor (Unskilled) 

 
 
b 

 
 

15 

Market Rates of material, Labour and Machinery for 
Price Adjustment as notified monthly by Pakistan Bureau 

of Statistics (PBS). 

(iii) Cement c 5 
Market Rates of material, Labour and Machinery for 

Price Adjustment as notified monthly by Pakistan Bureau 
of Statistics (PBS). 

 
(iv) 

Aggregate   
Market Rates of material, Labour and Machinery for 

Price Adjustment as notified monthly by Pakistan Bureau 
of Statistics (PBS). 

Aggregate / Stone 
Crushed (Bajri) d 20 

(v) Steel e 5 

Market Rates of material, Labour and Machinery for Price 
Adjustment as notified monthly by Pakistan Bureau of 

Statistics (PBS). 

 
(vi) 

 
High Speed Diesel (HSD) 

 
f 

 
30 

Source of Price of  HSD shall be either Statistical 
Bulletin notified monthly by PBS,or Pakistan State Oil 

PSO or OGRA. 

 Total  100  

 
 

Notes: 

1. Indices for “(ii)” to “(vi)” shall be taken from “Finance Department published by Government of 

Punjab” for the city of Lahore.  
The base date price (or base date index) of any element shall be the price of the element for the month 
on the day falling 28 days prior to the latest day for submission of bids.  

The current date price (or current date index) of any element shall be the price of the element for the 
month falling on the 28 days prior to the last day of the period to which the particular Payment 
Certificate relates. 
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                                                                                                                                                A-3 

Schedule-A to Bid 

SCHEDULE OF ADJUSTMENT DATA 
Table II. Foreign Currency (FC) For Bill Nos.   

 

Not Applicable 
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A-4 
Schedule-A to Bid 

 

SCHEDULE OF ADJUSTMENT DATA 
Table III. Foreign Currency Requirements 

Not Applicable 
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A-5 
Schedule-A to Bid 

 

SCHEDULE OF ADJUSTMENT DATA 

Table IV. Summary of Payment Currencies 

Not Applicable 
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B-1 

Schedule – B to Bid 

BILL OF QUANTITIES 

 

 

 

Please Refer to Volume – II 
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C-1 
Schedule-C to Bid 

 
CONSTRUCTION SCHEDULE 

Pursuant to Sub-Clause 8.3 of the General Conditions, the whole of the Works, and each Section 
(if any), shall be completed within the Time for Completion for the Works or Section (as the case 
may be) stated as hereunder and mentioned in Contract Data. The Bidder shall provide as Schedule 
-C to Bid, the Construction Schedule in the bar chart (CPM or PERT) showing the sequence of 
work items and the period of time during which he proposes to complete each work item in such a 
manner that his proposed programme for completion of the whole of the Works and Sections of the 
Works may meet Employer’s completion targets in days noted below and counted from the date of 
receipt of Engineer’s Notice to Commence. (Attach sheets as required for the specified form of 

Construction Schedule): 
 
 

Description Time for Completion (days) 

a) Whole Works 
 

b) Section A 
 

c) Section B 
 

d)    
 

e)    
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D-1 
Schedule-D to Bid 

 

METHOD OF PERFORMING THE WORK 
 

The Bidder is required to submit a narrative outlining the method of performing the Work. The 
narrative should indicate in detail and include but not be limited to: 

 
1. Organization Chart: 

Shall indicate head office and field office personnel involved in management and supervision, 
engineering, equipment maintenance and purchasing. 

2. Mobilization: 

In Pakistan, the type of facilities including personnel accommodation, office accommodation, 
provision for maintenance and for storage, communications, security and other services to be 
used. 

3. Method of executing the Works: 

The procedures for installation of equipment and machinery and transportation of 
equipment and materials to the site. 
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E-1 
Schedule-E to Bid 

 
LIST OF MAJOR EQUIPMENT 

The Bidder will provide on Sheet E-2 of this Schedule a list of all major equipment and related 
items, under separate heading for items owned, to be purchased or to be arranged on lease by him 
to carry out the Works. The information shall include make, type, capacity, and anticipated period 
of utilization for all equipment. 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to 
meet the requirements for the key equipment listed in Sheet E-3. 
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E-2 
Schedule-E to Bid 

 

LIST OF MAJOR EQUIPMENT 
Owned, Purchased or Leased 

 
 

Owned 
Purchased or 

Leased 

Description of Unit 
(Make, Model, 

Year) 

 
Capacity 

HP Rating 

 
Condition 

Present 
Location or 

Source 

Date of 
Delivery at 

Site 

Period of 
Work on 
Project 

1 2 3 4 5 6 7 

a. Owned 
      

b. To be 
Purchased 

      

c. To be 
arranged on 
Lease 
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E-3 
Schedule-E to Bid 

 

LIST OF MAJOR EQUIPMENT 
Equipment details 

 

Item of equipment 

Equipment 
information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

The following information shall not be applicable for equipment owned by the Bidder 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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F-1 
Schedule-F to Bid 

 
 

ORGANIZATION CHART 

FOR THE 

SUPERVISORY STAFF AND LABOUR 
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G-1 
Schedule-G to Bid 

 

LIST OF SUBCONTRACTORS 
 

I/ We intend to subcontract the following parts of the Work to subcontractors. In my/ our opinion, 
the subcontractors named hereunder are reliable and competent to perform that part of the work for 
which each is listed. 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 
experience of their key personnel who will be assigned to the Contract, equipment to be supplied 
by them, size, location and type of contracts carried out in the past. 

 

Part of Works (Give Details) Subcontractor (With Complete Address) 

1 2 
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H-1 
Schedule-H to Bid 

 

ESTIMATED PROGRESS PAYMENTS 
 

Bidder’s estimate of the value of work which would be executed by him during each of the periods 
stated below, based on his Programme of the Works and the Rates in the Bill of Quantities, 
expressed in % thousands of PKR. Bidders are instructed to provide percentage (%) of bid price in 
each quarter. 

 
Quarter Percentage (%) of Contract Amount 

1st  

2nd  

 
 
 
Note: Bidders must not quote amounts in the above table.  
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I-1 
Schedule-I to Bid 

 
CONSTRUCTION CAMP AND HOUSING FACILITIES 

The Bidder in accordance with Clause 6 of the Conditions of Contract shall provide description of his 
construction camp’s facilities and staff housing requirements. 

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution 
systems, and sewerage system including all fittings, pipes and other items necessary for servicing the 
Contractor’s construction camp. 

The Bidder shall list or explain his plans for providing these facilities for the service of the Contract as 
follows: 

1. Site Preparation (clearing, land preparation, etc.). 

2. Provision of Services. 

a) Electrical power (expected power load, etc.). 

b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.) 

3. Construction of Facilities 

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed layout, type of 
construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of construction, 
etc.). 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this activity). 

5. Other Items Proposed (Security services, etc.) 

1. Note: 

The Contractor shall be responsible for pumps, electrical power, water and electrical 
distribution systems, and sewerage system including all fittings, pipes and other items 
necessary for servicing the Contractor’s construction camp. 
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J-1 
Schedule – J to Bid 

(INTEGRITY PACT) 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  
CONTRACTS WORTH RS. 10.00 MILLION OR MORE 

 
 Contract No.________________ Dated __________________ 
 Contract Value: ________________ 
 Contract Title: _________________ 

 
………………………………… [Name of Supplier] hereby declares that it has not obtained or induced the 

procurement of any contract, right, interest, privilege or other obligation or benefit from Government of 
Pakistan (GoP) or any administrative subdivision or agency thereof or any other entity owned or controlled by 
GoP through any corrupt business practice. 

 
Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has fully 
declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and 
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any 
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, 
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether 

described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a 
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP,  except that which 
has been expressly declared pursuant hereto. 

 
 [name of Supplier] certifies that it has made and will make full disclosure of all agreements and arrangements 

with all persons in respect of or related to the transaction with GoP and has not taken any action or will not 
take any action to circumvent the above declaration, representation or warranty. 

 
 [name of Supplier] accepts full responsibility and strict liability for making any false declaration, not making 

full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, 
representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit 
obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GoP 
under any law, contract or other instrument, be voidable at the option of GoP. 

 
 Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] agrees to 

indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further 
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification, bribe, 
finder’s fee or kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the 

procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from 
GoP. 

 
 
 Name of Buyer: ………………   Name of Seller/Supplier: ………… 
 Signature: ……………………   Signature: ………………………… 

   [Seal]      [Seal] 
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K – 1 

Schedule – K to Bid 

FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES 

1. SOUNDNESS AND ACCESS TO FINANCIAL RESOURCES  

Sr. # DESCRIPTION 
MAX 

MARKS REMARKS 

i) 

Available General Bank Credit Line Limit                               
a) 9 Marks if the available bank credit line 

limit is equal to Rs. 100 million. 
b) No marks for less than Rs. 100 million. 

c) For the limit of more than Rs.100 million 
but less than Rs.150 million use following 
weight age 9 + (A/150) x 6. 

A= Available Bank Credit Line Limit in 
Million Rs. 

d) Full Marks are given in case of credit line 
limit is Rs.150 million or more. 

15 

No marks if general bank credit line 
certificate in form of valid credit 
Facility Offer Letter of scheduled 
bank is not attached. 

Note: Certificate must not be more 
than 06 months old. 

ii) 

Average Working Capital (AWC)                                                                   
a) 6 Marks if the average working capital is 

equal to Rs. 100 million. 

b) No marks for less than Rs.100 million. 

c) For the limit of more than Rs.100 million 
but less than Rs.150 million use following 
weight age 6 + (A/150) x 4. 

A= Average working capital in last three 
years in Million Rs. 

d) Full Marks are given in case of Average 
working capital is Rs.150 million or more 

10 

No marks if Annual Audit Report of 
last three years duly certified from 
Chartered Accountant Firm is not 
attached. 

iii) 

Bid Capacity 
[5 x working capital + Project/General specific 

lines of credit – 40% of current contract 

commitments] > Bid Price. 

 

5 

NOTE: Cost of balance works in 
hand should be attached, if cost of 
balance works is not given then total 
cost of the given works in hand will 
be considered for evaluating bid 
capacity. Zero marks for negative 
bid capacity. 

 Total Marks of Financial Position 30  
 

2. AVERAGE ANNUAL TURNOVER 

 

Bidders to list their certified annual turnover (audited statements for last three years). The Audited 
Statements must not be older than last 05 years. 
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Note:  

• For qualification of the Bidder (Single Entity/JV/Consortium), Minimum 65% marks are 
necessary in each category and Minimum 70% overall marks are necessary for qualification 
requirement as per criteria given in Schedules – K & L to Bid.  

• In case of JV/Consortium, the lead member must secure at least 50% marks in each category. 
If Lead partner fails to achieve the minimum 50% passing marks in any category of Schedule 
K & L will not be evaluated further and will be considered as technically failed overall.  
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                                                                                                                                               L – 1 
Schedule – L to Bid 

PAST PERFORMANCE, CURRENT COMMITMENT, EQUIPMENT & PERSONNEL 
QUALIFICATION AND EXPERIENCE 

1. PAST PERFORMANCE AND CURRENT COMMITMENTS  

Sr. # DESCRIPTION MAX 
MARKS 

REMARKS 

i) 

Projects of similar nature and complexity 

(Roadworks) completed in last ten (10) 

years.  

i. 5 marks for each Project 
ii. Full marks for 4 or more Projects 

 

20 

No marks if Completion Certificate or 
Performance Certificate or Taking Over 
Certificate issued by the Client is not 
attached.  

(Attach list of similar nature and 
complexity of projects along with 
certificates issued by the employer with 
project worth). 

Note: Cost of relevant categories should 
be clearly mentioned and highlighted in 
the summary page of price BOQ issued by 
the Client. 

ii) 

Projects of similar nature and complexity 

(Roadworks) currently in hand. 

• 5 marks for each Project  

• Full Marks for 3 or more projects 

15 

No marks if breakup of quantities in form 
of approved BOQ / Approved IPC not 
attached. (Attach signed / approved BOQ 
/ IPC of relevant projects) 

Attach, in tabular form, quantum of 
earthwork and stonework done in each 
project in works in hand. 

Summary page showing list of similar 
projects in hand with earthwork of 60 
million cft and stonework of 5 million cft 
shall be attached. 

 Total Marks of Working Experience 35 

 

Note:  
 
• For qualification of the Bidder (Single Entity/JV/Consortium), Minimum 65% marks are necessary 

in each category and Minimum 70% overall marks are necessary for qualification requirement as 
per criteria given in Schedules – K & L to Bid.  
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• In case of JV/Consortium, the lead member must secure at least 50% marks in each category. If Lead 
partner fails to achieve the minimum 50% passing marks in any category of Schedule K & L will not 
be evaluated further and will be considered as technically failed overall. 
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L – 2 

Schedule – L to Bid 
2. EQUIPMENT  

Sr. # DESCRIPTION MAX 
MARKS REMARKS 

1.  Excavator (04 Nos) 4 

 
No marks if the manufacturing 
certificate / Purchase certificate / 
Leased / Rented / ownership proof is 
not attached. 
 
Proportionate marking if equipment is 
less than the minimum required 
number.  
 
Capacity of the equipment / Plant 
should be clearly mentioned. 
 
Note: No marks will be awarded if 
found any ambiguity or attached 
documents are not readable. 

2.  Dumpers (02 No.) 4 

3.  Motor Grader (02 No.) 2 

4.  Sheep Foot Vibratory Roller (02 No.) 2 

5.  Vibratory Road Roller (02 No.) 1 

6.  Water Bowser Truck (02 No.) 2 

7.  Tractor with Front and Back Blade ( 02 
No.) 1 

8.  Loader (03 No.) 2 

9.  Tractor Trolley (02 No.) 2 

  Sub-Total of Tools & Plants 20 

 

Note:  
 
• For qualification of the Bidder (Single Entity/JV/Consortium), Minimum 65% marks are necessary in 

each category and Minimum 70% overall marks are necessary for qualification requirement as per 
criteria given in Schedules – K & L to Bid.  

• In case of JV/Consortium, the lead member must secure at least 50% marks in each category. If Lead 
partner fails to achieve the minimum 50% passing marks in any category of Schedule K & L will not be 
evaluated further and will be considered as technically failed overall. 
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L – 3 

Schedule – L to Bid 
3. PERSONNEL QUALIFICATION AND EXPERIENCE 

Sr. # DESCRIPTION MAX 
MARKS REMARKS 

i) Graduate Engineers 

a 
01 No. of Professional Civil Engineers with at 
least 10 years of overall experience each. (3 
marks) 

3 

Add CV / PEC verification / proof of 
employment with firm.  
No marks if required documents are 
not attached. 

b 
02 Nos. of Registered Civil Engineer with at 
least 05 years of experience.  
(2.5 mark for each) 

5 

Add CV / PEC verification / proof of 
employment with firm.  
No marks if required documents are 
not attached. 

ii) DAE Associate Engineers 

a 
Associate Engineers (DAE) with at least 8 
years’ experience: 

• 04 No. Civil (0.5 marks for each) 
2 

 

Add CV / proof of employment with 
firm. No marks if required documents 
are not attached. 

b 
02 Nos. of Surveyors (At least 1 Year 
diploma/certificate) with at least 5 years of 
experience (2.5 marks for each) 

5 

 

Add CV / proof of employment with 
firm. No marks if required documents 
are not attached. 

 Sub-Total of Personnel Capabilities 15  

 

 

Note: No marks if required documents are not attached. 

• For qualification of the Bidder (Single Entity/JV/Consortium), Minimum 65% marks are necessary 
in each category and Minimum 70% overall marks are necessary for qualification requirement as 
per criteria given in Schedules – K & L to Bid.  

• In case of JV/Consortium, the lead member must secure at least 50% marks in each category. If Lead 
partner fails to achieve the minimum 50% passing marks in any category of Schedule K & L will not 
be evaluated further and will be considered as technically failed overall. 
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STANDARD FORMS 
 

BID SECURITY 

PERFORMANCE SECURITY 

LETTER OF ACCEPTANCE 

CONTRACT AGREEMENT 

DAAB AGREEMENT 

FORM OF ADVANCE PAYMENT GUARANTEE 

INDEMNITY BOND FOR SECURED ADVANCE 
AGAINST MATERIAL BROUGHT AT SITE 
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BS-1 
FORM OF BID SECURITY 

Security Executed on ………………………………………………………………………………… 
(Date) 

Expiry on …………………………………………………………………………………………….. 
(Date) 

Name of Surety with Address: ………………………………………………………………………… 

………………………………………………………………………………………………………….. 

Name of Principal (Bidder) with Address ………………………………………............................ 

…………………………………………………………………………………………………….. 

Penal Sum of Security PKR…………………………………….(Pak Rupees …………………….. 
………………………………………………………………………………………………….) Bid 

Reference No. ……………………………………………………………………………….. 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the 
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound 
unto………………………………………………………………………… (hereinafter called the 

'Employer') in the sum stated above for the payment of which sum well and truly to be made, we bind 
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these 
presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the     
accompanying     Bid     dated……………………………………………for    

…………………………………………………………………………………Particulars of Bid) to the 
said Employer; and 

(1) WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder 
furnishes a Bid Security in the above said sum to the Employer, conditioned as under: that the 
Bid Security shall remain in force for a period twenty-eight (28) days beyond the Bid Validity 
date i.e., upto . 

(2) that the Bid Securities of the Bidders except the lowest three will be returned by the Employer 
within twenty eight (28) days from the opening of Bids, provided a Bidder request for the return 
of its Bid Security, or on the expiry of original validity of Bid Security or as extended, 
whichever is earlier; 

(3) that the Bid Security of the lowest three Bidders comprising the successful Bidder will be 
returned when the successful Bidder has furnished the required Performance Security; and 

(4) that in the event of failure of the successful Bidder to furnish the required Performance Security, 
the entire said sum be paid immediately to the said Employer pursuant to IB.16 and IB.35 of 
the Instructions to Bidders for the successful Bidder's failure to perform. 

NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the 
prescribed form presented to him for signature enter into a formal Contract with the said Employer in 
accordance with his Bid as accepted and furnish within twenty eight (28) days of his being requested to 
do so, a Performance Security with good and sufficient surety, as may be required, upon the form 
prescribed by the said Employer for the faithful performance and proper fulfilment of the said Contract 
or in the event of non-withdrawal of the said Bid within the time specified for its validity then this 
obligation shall be void and of no effect, but otherwise to remain in full force and effect. 
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BS-2 

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written demand 
of the Employer (without cavil or argument) and without requiring the Employer to prove or to show 
grounds or reasons for such demand, notice of which shall be sent by the Employer by registered post 
duly addressed to the Surety at its address given above. 

 
PROVIDED ALSO THAT the Employer shall decide, whether the Principal (Bidder) has duly 
performed his obligations to sign the Contract Agreement and to furnish the requisite Performance 
Security within the time stated above, or has defaulted in fulfilling said requirements and the Surety 
shall pay without objection the said sum upon demand from the Employer forthwith and without any 
reference to the Principal (Bidder) or any other person. 

 
IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the 
date indicated above, the name and seal of the Surety being hereto affixed and these presents duly signed 
by its undersigned representative pursuant to authority of its governing body. 

 
 
 

SURETY 
(Scheduled Bank) 

 
WITNESS: Signature ……………………………… 

 

1. …………………………………… Name ………………………………….. 

…………………………………… Title …………………………………… 
Corporate Secretary (Seal) Corporate Guarantor (Seal) 

 

2. ………………………………….. 

…………………………………… 
Name, Title & Address 
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PS-1 

FORM OF PERFORMANCE SECURITY 
 

 
 
 
 

[Letter by the Guarantor to the Employer] 

Guarantee No....................................... 

Executed on …………………………. 

Expiry date …………………………. 

Name of Guarantor with address: ………………………………………………………………….. 

……………………………………………………………………………………………………… 

Name of Principal (Contractor) with address:………………………………………………………. 

………………………………………………………………………………………………………. 

Penal Sum of Security (express in words and figures) ……………………………………………… 

……………………………………………………………………………………………………….. 

Letter of Acceptance No……………………………………………Dated ………………………….. 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the request 
of the said Principal we, the Guarantor above named, are held and firmly bound unto the 
……………………………………………………………………………… (hereinafter called the 
Employer) in the penal sum of the amount stated above for the payment of which sum well and truly 
to be made to the said Employer, we bind ourselves, our heirs, executors, administrators and 
successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the 
Employer's above said Letter of Acceptance for……………………………………………………… 

……………………………………….. (Name of Contract) for the ……………………………… 

………………………………………………………………………………. (Name of Project). 
NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfil all the 
undertakings, covenants, terms and conditions of the said Documents during the original terms of the 
said Documents and any extensions thereof that may be granted by the Employer, with or without 
notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and 
fulfil all the undertakings, covenants terms and conditions of the Contract and of any and all 
modifications of said Documents that may hereafter be made, notice of which modifications to the 
Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and 
virtue till the date certified in Taking-Over Certificate issued in accordance with Clause – 10, 
Employer’s Taking Over of Condition of Contract and half of it i.e. (five) 05% of Contract Price, 

shall remain valid till the time all requirements of Clause11, Defects After Taking Over, of 
Conditions of Contract are fulfilled. 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any 
liability attaching to us under this Guarantee that the claim for payment in writing shall be received by 
us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if 
any, under this Guarantee. 
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PS-2 

We,…………………………………………………………. (the Guarantor), waiving all objections 
and defense under the Contract, do hereby irrevocably and independently guarantee to pay to the 
Employer without delay upon the Employer's first written demand without cavil or arguments and 
without requiring the Employer to prove or to show grounds or reasons for such demand any sum or 
sums up to the amount stated above, against the Employer's written declaration that the Principal has 
refused or failed to perform the obligations under the Contract which payment will be effected by the 
Guarantor to Employer’s designated Bank & Account Number. 

PROVIDED ALSO THAT the Employer shall decide, whether the Principal (Contractor) has duly 
performed his obligations under the Contract or has defaulted in fulfilling said obligations and the 
Guarantor shall pay without objection any sum or sums up to the amount stated above upon first 
written demand from the Employer forthwith and without any reference to the Principal or any other 
person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal 
on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and 
these presents duly signed by its undersigned representative, pursuant to authority of its governing 
body. 

 
 
 

 
Guarantor 

(Schedule Bank) 
 

WITNESS: Signature ……………………………… 
 

1. …………………………………… Name ………………………………….. 

…………………………………… Title …………………………………… 
Corporate Secretary (Seal) Corporate Guarantor (Seal) 

 

2. ………………………………….. 

…………………………………… 
Name, Title & Address 
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 LOA-1 

Letter of Acceptance 

[Letterhead paper of the Employer]  

NAME OF CONTRACT:…………………………………………. 

CONTRACT NUMBER:………………………………………….. 

TO : ............................................................................................... 

Date: .............................................................................................. 

Your Reference: ........................................................................... 

Our Reference: .............................................................................. 

We thank you for your Bid dated  ……………………………………………..for the execution and 
completion of the Works comprising the above-named Contract and remedying of defects therein, all in 
conformity with the terms and conditions contained in the Contract. 
 
We have pleasure in accepting your Bid for the Accepted Contract Amount of: 

………………………………………………………………………………… 
[currency and amount in figures] 
 
………………………………………………………………………………………………………………… 
[currency and amount in words] 
 
In consideration of you properly and truly performing the Contract, we agree to pay you the Accepted 
Contract Amount or such other sums to which you may become entitled under the terms of the 
Contract, at such times and as prescribed by the Contract. 
 
We acknowledge that this Letter of Acceptance creates a binding Contract between us, and we 
undertake to fulfil all our obligations and duties in accordance with the terms of this Contract. 
 

 
Signature:………………………………………. 

Signed by: ………………………………………… 

For and on behalf of:………………………………... 

Date:………………………………………………… 
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CA-1 

FORM OF CONTRACT AGREEMENT 

 
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the    
day of    (month) 20 _ between    
  (hereinafter called the “Employer”) 
of the one part and  (hereinafter called the 
“Contractor”) of the other part. 

WHEREAS    the    Employer    is    desirous    that    certain    Works,    viz., _ 
  _ should be executed by the Contractor and has accepted 
a Bid by the Contractor for the execution and completion of such Works and the remedying of any 
defects therein. 

 
NOW this Agreement witnessed as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to. 

 
2. The following documents, in the order of priority, after incorporating addenda, if any, except 

those parts relating to Instructions to Bidders shall be deemed to form and be read and construed 
as part of this Agreement: 

 
a) the Contract Agreement; 
b) the Letter of Acceptance; 
c) the Letter of Technical Bid & Letter of Price Bid; 
d) the Particular Conditions Part A - Contract Data; 
e) the Particular Conditions Part B - Special Provisions; 
f) the General Conditions of Contract; 
g) the Bill of Quantities - (Schedule B to Bid); 
h) the Schedule of Adjustment Data – (Schedule A to Bid); 
i) Completed Schedule of Bids (C to J); 
j) the Specification Part A - Specific Provisions; 
k) the Specification Part B - Technical Provisions; 
l) the Drawings; 
m) the JV / Consortium Undertaking (if the Contractor is a JV / Consortium);  
n) EMP; 
o) or any other documents. 

The addenda/corrigenda, if any, (Excluding part relating to Instructions to Bidders along with 
Bidding Data) shall be deemed to have been incorporated at the appropriate places in the 
“Documents forming the Contract”. 

 
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy defects therein in conformity and in all respects with the provisions of the 
Contract. 

 
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and 

completion of the Works as per provisions of the Contract, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner 
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prescribed by the Contract. 
 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, 
month and year first before written in accordance with their respective laws. 

 
 
 

 
Signature of Contactor Signature of Employer 

 

 
(Seal) (Seal) 

 
Signed, Sealed and Delivered in the presence of: 

 
 
 

Witness Witness 
 
 
 
 
 

(Name, Title and Address) (Name, Title and Address) 
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DAAB-1 

 

DAAB AGREEMENT
 

Name and details of the Contract    
 
 

This Agreement made the day of [month], [year], between 
 

Name and contact details of the Employer    (name) 

   (address) 
 

   (telephone) 
 

  (email / other contact details); 
 
 

Name and contact details of the Contractor    (name) 

   (address) 
 

  (telephone) 
 

  (email / other contact details); 

 
Name and contact details of the DAAB                                                            
Member 

  (address) 
 

   (telephone) 
 

  (email / other contact details); 

(“DAAB Agreement”) 
 

Whereas: 
A. the Employer and the Contractor have entered (or intend to enter) into the Contract; 
B. under the Contract, the “DAAB” or “Dispute Avoidance/Adjudication Board” means the 

sole member or three members (as stated in the Contract Data of the Contract) so named in 
the Contract, or appointed under Sub-Clause 21.1 [Constitution of the DAAB] or Sub-Clause 
21.2 [Failure to Appoint DAAB Members] of the Conditions of Contract; 

C. the Employer and the Contractor desire jointly to appoint the above-named DAAB Member 
to act on the DAAB as: 

a. the sole member of the DAAB, and where this is the case, all references to the 
“Other Members” do not apply; or 

b. one of three members / chairman [delete the one which is not applicable] of the 
DAAB and, where this is the case, the other two persons are: 

(name) 
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DAAB-2 
 

   (name)    (name) 
   (address)    (address) 
  (telephone)   (telephone) 

  (email/ other contact details)    (email/ other contact details) 
 
 
 

the “Other Members”; and 

D. the DAAB Member accepts this appointment. 
 

2. The Employer, Contractor and DAAB Member jointly agree as follows: 

1. The conditions of this DAAB Agreement comprise: 

(a) Clause 21 [Disputes and Arbitration] of the Conditions of Contract, and any other 
provisions of the Contract that are applicable to the DAAB’s Activities; and 

(b) the “General Conditions of Dispute Avoidance/Adjudication Agreement”, which is 
appended to the General Conditions of the “Conditions of Contract for Construction” 
Second Edition 2017 published by FIDIC (“GCs”), as amended and/or added to by the 
following provisions. 

2. [Details of amendments to the GCs, if any. For example: 

In the procedural rules annexed to the GCs, Rule _ is deleted and replaced by: “ … “] 

3. The DAAB Member shall be paid in accordance with Clause 9 of the GCs. The currency 
of payment shall be . 

In respect of Sub-Clauses 9.1 and 9.2 of the GCs, the amounts of the DAAB Member’s 
monthly fee and daily fee shall be: 

monthly fee  per month, and 

daily fee of  per day 

(or as otherwise set under Sub-Clause 9.3 of the GCs). 

4. In consideration of the above fees, and other payments to be made to the DAAB Member 
in accordance with the GCs, the DAAB Member undertakes to act as DAAB Member in 
accordance with the terms of this DAAB Agreement. 

5. The Employer and the Contractor shall be jointly and severally liable for the DAAB 
Member’s fees and other payments to be made to the DAAB Member in accordance with 
the GCs. 

6. This DAAB Agreement shall be governed by the law of (if not stated, 
the law that governs the Contract under Sub-Clause 1.4 of the Conditions of Contract). 
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DAAB-3 
 
 

SIGNED by:   

Print name:    

Title:   

for and on behalf of the 
Employer 

SIGNED by:   

Print name:   

Title:   

for and on behalf of the 
Contractor 

SIGNED by:   
DAAB Member 

 
Title:   

 

in the presence of in the presence of in the presence of 
 

Witness:   

Name:   

Address:    

Witness:  

Name:  

Address:    

Witness:  

Name:  

Address:    

   

 

Date:   Date:____________________ Date:  
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MG-1 
 

FORM OF MOBILIZATION ADVANCE GUARANTEE/ BOND 
 

Guarantee No. Date    
 

WHEREAS (hereinafter called the 'Employer') 
 

has entered into a Contract for    
(Particulars of Contract) 

with (hereinafter called the "Contractor'). 

 
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's 
request, an amount of Pak 
Rupees………………………………..(PKR………………………….) which amount shall be 
advanced to the Contractor as per provisions of the Contract. 

 
AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the 
mobilization advance for the performance of his obligations under the said Contract. 
AND WHEREAS, ………………………………………………………………………………… 

 

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the 
Employer agreeing to make the above advance to the Contractor, has agreed to furnish the said 
Guarantee. 

 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance 
for the purpose of above mentioned Contract and if he fails and commits default in fulfilment of 
any of his obligations for which the advance payment is made, the Guarantor shall be liable to the 
Employer for payment not exceeding the aforementioned amount. 

 
Notice in writing of any default, on the part of the Contractor, of which the Employer at his 
discretion of making decision, shall be given by the Employer to the Guarantor, and on such first 
written demand, payment shall be made by the Guarantor of all sums then due under this 
Guarantee without any reference to the Contractor and without any objection. 
This Guarantee shall remain in force until the advance is fully adjusted against payments from 
the Interim Payment Certificates of the Contractor or until…………………………whichever is 
earlier. (Date) 

 
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of 
PKR ……………………….).(Pak Rupees ……………………………………………………This 

Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid 
date or earlier if the advance made to the Contractor is fully adjusted against payments from Interim 
Payment Certificates of the Contractor provided that the Guarantor  
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MG-2 

 
agrees that the aforesaid period of validity shall be deemed to be extended if on the above 
mentioned date the advance payment is not fully adjusted. 

 
 
 

Guarantor 
(Scheduled Bank) 

 
WITNESS: Signature    

 

1.    Name    

   Title    
Corporate Secretary (Seal) Corporate Guarantor (Seal) 

 

2.    

 
Name, Title & Address 
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IB-1 
 

INDEMNITY BOND FOR SECURED ADVANCE AGAINST MATERIAL BROUGHT AT SITE 
 
(ON RS. 300 NONJUDICIAL STAMP PAPER) 
 
This Deed of Indemnity is issued by M/s. 
________________________________________________________________ in favour of 
M/s._______________________________ Whereas ___________________________ has paid the Secured Advance 
against the cost of material through any Bank or like agency by any other method by virtue of the terms of the contract 
existing between the parties. The details of the material and their price for which secured advance is being sought for 
the period ________________________ till consumption of the material is as under :- 
 
1. ________________ at Rs.______________ per __________ = Rs. 
2. ________________ at Rs.______________ per __________ = Rs. 
3. ________________ at Rs.______________ per __________ = Rs. 
4. ________________ at Rs.______________ per __________ = Rs. 
 
THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS: 
 
I/We________________________________ of M/s. ____________________________________ do          hereby 
indemnify M/s _____________________________________ for all losses due to thefts, arson, pilferage, loss due to 
flood and inundation, shortage, deterioration and depreciation etc. through any act of Man or God or slump in the 
Market of any or all the materials financed or paid by the Employer on our request for financing payment against 
material. I/We __________________ shall indemnify ___________________________ against any or all claims, 
action damages arising out of or resulting to the said material. 
 
I/We _______________________further declare that we will faithfully abide by the above declaration and solemnly 
affirm that we will not remove, sell, pilferage any of the materials against which M/s ___________________________ 
has paid us such a secured advance and will not pledge the same with any Bank, Finance Corporation, Firm, Company, 
Individual or the like agency or create any change whereon in any from what so ever. 
 
I/We _____________________________ do hereby also declare that in the event of my/our infringement of the 
declaration made above _________________________________ will be entitled to forfeit all such material and also 
proceed against me/us according to the relevant clause pertaining to breach of contract and further invoke the power 
of seek any remedies secured of __________ _________________________ under the contract Agreement signed 
with us or otherwise available under law. 
 
Place __________________________ 
 
Dated __________________________ 
 
Contractor ______________________ 
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(ii)  

CONDITIONS OF CONTRACT 

FOR WORKS OF CIVIL 

ENGINEERING CONSTRUCTION 

 

GENERAL CONDITIONS 

 
 

FIDIC 
 

2017 Red Book, Reprinted 2022 with amendments 
 
 
 

(To be procured by the Contractor) 
 
 
 

Copies of the FIDIC Conditions of Contract can be obtained from: 
 

World Trade Center II - Geneva Airport 
P. O. Box 311 

CH-1215 Geneva 15 Switzerland 
Email: fidic@fidic.org, fidic.pub@fidic.org  

Website: https://fidic.org/bookshop 
 

mailto:fidic@fidic.org
mailto:fidic.pub@fidic.org


 
Ravi Urban Development Authority (RUDA) 
 
Volume - I 

Construction of Entry Gate and at Grade 
Improvement for Entrance at Chahar Bagh 

Phase-I 

Particular Conditions  

Part A – Contract Data 

 

 

1 
 

 

 

 

 

 

 

 

 

 

 

PARTICULAR CONDITIONS 

PART A – CONTRACT DATA 
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Part A - Contract Data 

 

Sub- 
Clause 

 
Data to be Given 

 
Data 

1.1.27 Defects Notification Period (DNP): 365 days 

1.1.31 Employer’s name and address: 

Name: Ravi Urban Development 
Authority (RUDA) 

Address: Engineering Wing of 
RUDA, 5-C Muslim Town, Facing 
Canal, Near Punjab Group of 
Colleges, Lahore. 

1.1.35 Engineer’s name and address: To be notified by the Employer 

1.1.84 Time for Completion: 
180 days for whole of the Works 
from the Commencement Date. 

1.3(a)(ii) agreed methods of electronic transmission: Email 

1.3(d) 

address of Employer for communications: 

ED Engineering 
Engineering Wing of RUDA, 5-C 
Muslim Town, Facing Canal, Near 
Punjab Group of Colleges, Lahore. 

address of Engineer for communications: To be notified by the Engineer 

address of Contractor for communications: 

 
  

[insert Contractor’s address at the 
time of signing of the Contract] 

1.4 

Contract shall be governed by the law of: Islamic Republic of Pakistan 

ruling language: English 

language for communications: English 

1.6 Contract Agreement 
Within 14 days from the date of 
furnishing of acceptable 
Performance Security. 

1.8 number of additional paper copies of 
Contractor’s Documents: 

05 Nos. 

2.1 
after receiving the Letter of Acceptance, 
the Contractor shall be given right of access 
to all or part of the Site within: 

No later than the Commencement 
Date or as mutually agreed otherwise 
by the client and the contractor. 

2.4 Employer’s financial arrangements Own Source 
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Sub- 
Clause 

 
Data to be Given 

 
Data 

3.2 (e)(ii) Engineer’s Duties and Authority 

Variation resulting in an increase of 
the Accepted Contract Amount in 
excess of one percent (1%) subject to 
accumulative Variations not 
exceeding five percent (5%) of the 
Accepted Contract Amount. 

4.1 Contractor’s General Obligation Warranty Services 

4.2 

Performance Security (as percentage of the 
Accepted Contract Amount in Currencies) 

Percent: 10% 

Currency: PKR 

Ten percent (10%) of the amount 
stated in the contract document. 

 

4.2.1 List of Insurance Companies 
Insurance companies rated by 
PACRA/VIS having rating AA (+) is 
acceptable only. 

4.7.2 period for notification of errors in the items 
of reference 

Twenty-Eight (28) days 

4.19 period of payment for temporary utilities N/A 

4.20 number of additional paper copies of 
progress reports 

 06 Nos. 

5.1(a) 
maximum allowable accumulated value of 
work subcontracted (as a percentage of the 
Accepted Contract Amount) 

Thirty percent (30%) unless otherwise 
consented by the Employer. 

 

5.1(b) parts of the Works for which subcontracting is 
not permitted 

 N/A  

6.5 Normal working hours on the Site  08 Hrs per Day. 

8.1 Commencement of Works 
Within 07 days from the Engineer’s 

Notice to Commence. 

8.3 number of additional paper copies of 
programmes 

 03 Number of copies. 

8.8 & 
14.15(b) Delay Damages payable for each day of delay 

0.05%   of   the Contract Price stated in 
the Letter of Acceptance for each day of 
delay in completion of the works. 

 

8.8 maximum amount of Delay Damages 
Ten percent (10%) of the Accepted 
Contract Amount stated in the Letter of 
Acceptance. 

8.14 Applicability of Incentives for Early 
Completion 

N/A. 

12.3 Percentage profit Twenty percent (20%) 
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Sub- 
Clause 

 
Data to be Given 

 
Data 

13.4. (b)(ii) percentage rate to be applied to Provisional 
Sums for overhead charges and profit 

Twenty percent (20%) 

14.2 Total Advance Payment 

Total 10% of Contract Price stated in 
Letter of Acceptance to be paid in two 
installments as per Sub Clause 14.2.2.  

14.2.1 List of Insurance Companies 
Companies having rating AA (+) rated 
by PACRA/VIS. 

14.2.3 percentage deductions for the repayment of 
the Advance Payment 

      
      

   
      

      
     

       
      

   
 

  
     

14.3 period of payment 28 Days 

14.3(b) number of additional paper copies    of 
Statements 

03 Nos. 

14.3 (iii) percentage of retention  

14.3 (iii) Limit of retention money (as a percentage of 
the Contract Price. 

Five percent (5%) 

14.5(b)(i) Plant and Materials for payment when 
shipped 

N/A 

14.5(c)(i) Plant and Materials for payment when 
delivered to the Site 

N/A 

14.6.2 minimum amount of Interim Payment 
Certificate (IPC) 

Rs 55 Million 

14.7(a) period of payment of Advance Payment to 
the Contractor 

28 days 

14.7b(i) 
period for the Engineer to make interim 
payments to the Contractor under Sub-Clause 
14.6 [Interim Payment] 

14 days. 

14.7b(ii) 
period for the Employer to make interim 
payments to the Contractor under Sub-Clause 
14.7. 

28 days. 

14.7(c) period for the Employer to make    final 
payment to the Contractor 

56 days 

Five percent (5%)

Deduction  shall  be  made  at  the
amortization  rate  of  10  %  of  the  value
of  the  Works  executed  of each  IPC  as
provided  in  paragraph  (i)  of  Sub-Clause
GCC  14.3,  starting  from  3rd  IPC
provided  that  the  advance  payment
shall  be  completely  repaid  prior  to  the
time  when  85%  of  the  Accepted
Contract  Amount  Less  Provisional
Sums has been certified for  payment. It
may  be  more  than  10%  in  the  last
installment  to  ensure  full  repayment.
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Sub- 
Clause 

 
Data to be Given 

 
Data 

14.8 financing charges for delayed payment N/A 

14.11.1(b) number of additional paper copies of draft 
Final Statements 

05 

14.15 currencies of payment of Contract Price Pak Rupees 

14.15(a)(i) Proportions or amounts of Local and Foreign 
currencies 

N/A 

14.15(c) currencies and proportions for payment of 
Delay Damages 

Pak Rupees 

14.15(f) rates of exchange N/A 

17.2(d) forces of nature, the risks of which are 
allocated to the Contractor 

Nil 

19.1 

permitted deductible limits: 

i) insurance required for the Works 

 

ii) insurance required for Goods 

iii) insurance required for liability for 
breach of professional duty 

iv) insurance required against liability for 
fitness for purpose (if any is required) 

v) insurance required for injury to persons 
and damage to property 

vi) insurance required for injury to 
employees 

other insurances required by Laws and by 
local practice 

 

i) Five percent (5%) of loss amount   
on each & every loss 

ii) Nil 

iii) Nil 
 

iv) Nil 
 
 

v) Nil 
 

vi) Nil 
 
Nil 

19.1 

Periods for submission of insurance: 

a. evidence of insurance 

b. relevant policies 

Not later than the Commencement 
Date 

Within twenty-eight (28) day from the 
Commencement Date 

19.2.1(b) additional amount to be insured (as a 
percentage of the replacement value) 

15% of the replacement value (Accepted 
Contract Amount) 

19.2.2 
extent of insurance required for Goods 

amount of insurance required for Goods 

from Ex-Works (i.e., works, factory, 
warehouse, etc) to delivery at the Site 
Full replacement value 

19.2.3(a) amount of insurance required for liability for 
breach of professional duty 

Full replacement value of the Works to 
be designed by the Contractor 

19.2.3(b) insurance required against liability for fitness Yes 
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Sub- 
Clause 

 
Data to be Given 

 
Data 

for purpose 

19.2.3 period of insurance required for liability for 
breach of professional duty 

Until the date of issuance of 
Performance Certificate 

19.2.4 amount of insurance required for injury to 
persons and damage to property 

Injury to person and Fatal 
case: in accordance with 
Workmen Compensation Act 

Damage to Property: as per Third 
Party Assessment and the number of 
incidents is unlimited.  

19.2.6 other insurances required by Laws and by 
local practice 

All insurances as applicable, to the 
extent of execution of the project, 
under Federal and Provincial laws of 
Islamic Republic of Pakistan. 

21.1 time for appointment of the DAAB 

Within 28 days from the 
Commencement Date. 
In case the Accepted Contract Amount 
is lesser than PKR one (01) billion, 
appointment of the DAAB shall be 
made when Dispute arises between the 
Parties. 

21.1 the DAAB shall comprise 
  

“Three Members” 

21.1 

List of proposed members of   DAAB 

- proposed by Employer 

 

 

 

proposed by Contractor 

[to be inserted at the time of signing 
of the Contract] 
1.   
2.   
3.   
1.   
2.   

  3.   

21.2 Appointing entity (official) for DAAB 
members 

CEO Ravi Urban Development 
Authority from the list of PEC    
approved arbitrators published at its 
website 

21.6 Rules of Arbitration 

PEC Rules of Conciliation and 
Arbitration or Pakistan Arbitration Act 
of 1940, if the former is inactive. 

The place of Arbitration shall be in the 
Employer’s country: Pakistan 
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PART B - SPECIAL PROVISIONS 
 

1.1 Definitions 

1.1.31 The Employer is, Ravi Urban Development Authority (RUDA), 
Engineering Wing of RUDA, 5-C Muslim Town, Facing Canal, Near 
Punjab Group of Colleges, Lahore., represented by: 

   Chief Executive Officer, RUDA 

  151-Abu Bakar Block, Garden Town, Lahore  

1.1.35 The Engineer is a competent person appointed by the Managing 
Director, NESPAK to act as the Engineer on behalf of National 
Engineering Services Pakistan (Pvt.) Limited, NESPAK House, 1-C, 
Block N – Model town Extension, Lahore or any other person appointed 
by the Employer, and notified to the Contractor, to act in replacement of 
the Engineer. Provided always that except in cases of professional 
misconduct, the outgoing Engineer is to formulate his clarifications / 
recommendations in relation to all outstanding matters, disputes and 
claims relating to the execution of the Works during his tenure. 

 
1.1.76 “Specifications”  
 Following is added at the end: “and consists of two parts i.e., 

(i)  “Part A – Specific Provisions”; and 
(ii)  “Part B – Technical Provisions”.” 

 
1.2 Interpretation 

 “and” is deleted from the end of sub-paragraph (i) and added at the end of sub-
paragraph (j). 

 Sub-paragraph (k) is added: 

 “(k) The word “tender” is synonymous with “bid” the word tenderer with “bidder”, 
the words “tender documents” with “bidding documents” and “Schedule of Prices” 
with “Bill of Quantities”, as applicable.” 

1.5 Priority of Documents 

The documents listed at (a) through (k) of this Sub-Clause are deleted and 
substituted with the following: 

a) the Contract Agreement; 

b) the Letter of Acceptance; 

c) the Letter of Technical Bid & Letter of Price Bid; 
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d) the Particular Conditions Part A - Contract Data; 

e) the Particular Conditions Part B - Special Provisions; 

f) the General Conditions of Contract; 

g) the Bill of Quantities - (Schedule B to Bid); 

h) the Schedule of Adjustment Data – (Schedule A to Bid); 

i) Completed Schedule of Bids (C to J); 

j) the Specification Part A - Specific Provisions; 

k) the Specification Part B - Technical Provisions; 

l) the Drawings;  

m) the JV / Consortium Undertaking (if the Contractor is a JV / Consortium);  

n) or any other documents. 

The addenda/corrigenda, if any, shall be deemed to have been incorporated at 
the appropriate places in the documents forming the Contract. 

  
1.6 Contract Agreement 

In the first line of the first paragraph, the text “35 days” is replaced with “14 days” 

In the last line of the 1st paragraph the text “shall be borne by the Employer” is 
substituted by “shall be borne by the Contractor”. 

3.1 The Engineer 

In sub-paragraph (a) the text “as defined in the Pakistan Engineering Council Act, 
1975 (Act No. V of 1976)” are added after the words “professional engineer”. 

3.2 Engineer's Duties and Authority 

The Engineer shall obtain the consent in writing of the Employer before acting 
under the following Sub-Clauses of these Conditions: 

(a) Consenting to the subcontracting of any part of the Works under Sub-
Clause 5.1 (Subcontractors); 

(b) Any action under Sub-Clauses 8.9 [Employer’s Suspension] and 8.12 

[Prolonged Suspension]’ 

(c) Issuance of “Taking Over Certificate” under Sub-Clause 10.1 [Taking Over 
the Works and Sections]; 

(d) Issuing the “Performance Certificate” under Sub-Clause 11.9 [Performance 
Certificate]; 

(e) Sub-Clause 13.1 [Right to Vary]: instructing a Variation, except; 
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(i) in an emergency situation as determined by the Engineer, or 

(ii) if such a Variation would increase the Accepted Contract Amount 
by less than the percentage specified in the Contract Data. 

(f) Sub-Clause 13.3 [Variation Procedure]: approving a proposal for Variation 
submitted by the Contractor in accordance with Sub-Clause 13.3.2 
[Variation by Request for Proposal] or 13.2 [Value Engineering]; 

(g) Certifying release of second half of the Retention Money under Sub-Clause 
14.9 [Release of Retention Money]; 

(h) Issuing Final Payment Certificate under Sub-Clause 14.13 [Issue of FPC]. 

 
Engineer under Sub-Clause 3.7 [Agreement or Determination], as stated in Sub-
Clause 3.2 [Engineer’s Duties and Authority] of the General Conditions. 

Notwithstanding the obligation, as set out above, to obtain approval, if, in the 
opinion of the Engineer, an emergency occurs affecting the safety of life or of 
the Works or of adjoining property, he may, without relieving the Contractor of 
any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the 
Engineer, be necessary to abate or reduce the risk. The Contractor shall 
forthwith comply, despite the absence of approval of the Employer, with any 
such instruction of the Engineer. The Engineer shall determine an addition to the 
Contract Price, in respect of such instruction, in accordance with Clause 13 and 
shall notify the Contractor accordingly, with a copy to the Employer. 

Following is added after the words “the Employer’s consent is required” in 4th 
paragraph: 

“Stating that the Employer’s consent has been obtained for that specified 

authority” 

 
4.2 Performance Security 

  4.2.1 “Contractor’s Obligation” 

The first paragraph of this sub-clause is deleted and replaced with the following 
text: 

The Contractor shall provide Performance Security to the Employer in the 
prescribed form. The said Security shall be furnished or caused to be furnished 
by the Contractor within 7 days after the receipt of the Letter of Acceptance. The 
Performance Security shall be of an amount equal to 10% of the Contract Price 
stated in the Letter of Acceptance. 
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In case of Joint Venture, the Performance Security shall be in the name of the 
Joint Venture or in the name of Lead/either firm of the JV or in ratio of shares of 
the individual JV partners. 

 

Such Security shall be in the form of: 

i. Ten (10) percent of the Contract Amount in the form of (a) bank guarantee 
from any Scheduled Bank in Pakistan or (b) bank guarantee from a bank 
located outside Pakistan duly counter-guaranteed by a Scheduled Bank in 
Pakistan or Insurance Guarantee by a AA (+) rated company PACRA/VIS. 

Performance Security for the full amount of 10% shall remain valid till the date 
certified in the Taking Over Certificate (TOC) and half of it i.e., 5% shall be 
released upon issuance of TOC. Thereafter, the Performance Security for the 
amount of 5% arranged bank guarantee shall remain valid till the issuance of 
Performance Certificate. 

The cost of complying with requirements of this Sub-Clause shall be borne by the 
Contractor. 

4.3 Contractor’s Representative 

 In second paragraph the text “professional engineer as defined in the Pakistan 

Engineering Council Act, 1975 (Act No. V of 1976) (having temporary licence in 
case of foreign engineer under Section 12 of the Pakistan Engineering Council 
Act, 1975 (Act No. V of 1976)” are added after the words “qualified, experienced”. 

 In the 3rd paragraph the words “28 days” are substituted by “14 days”. In 2nd line 

of 4th paragraph the text “or appoint a replacement” is substituted by “except 

appointment of a suitable temporary replacement is deployed at the Site” 

4.4 Contractors Documents. 

 “4.4.2 As-Build Record” 
 
 First paragraph is deleted and the text in the last paragraph is substituted with 

the following: 

 “The Contractor shall furnish to the Engineer 6 copies, one reproducible and one 

electronic copy (provided the Engineer has made available to the Contractor 
editable form of the Drawings) of all Drawings amended to conform to the Works 
as built. In case the Engineer does not make available to the Contractor editable 
form of the Drawings, the Contractor shall furnish to the Engineer as-built data for 
incorporation in the Drawings. Upon receipt of PDF versions of the as-built 
drawings prepared by the Engineer, the Contractor shall furnish to the Engineer 6 
copies and one reproducible of these Drawings. 
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 The price of such Drawings shall be deemed to be included in the Contract 
Price.” 

 Following Sub-Clause is added: 

4.4.4 “Shop Drawings” 
 

The Contractor shall submit to the Engineer for review 3 copies of all shop and 
erection drawings applicable to this Contract as per provision of relevant Sub-
Clause of the Contract. 

Review and approval by the Engineer shall not exceed 21 days and be construed 
as a complete check but will indicate only that the general method of construction 
and detailing is satisfactory and the Engineer’s review or approval shall not 

relieve the Contractor of any of his responsibilities under the Contract. 

4.8 Health and Safety Obligations 

 The following text is added at the end of this Sub-Clause: 
  

In the event of work being carried out outside the normal working hours and in 
the event of work being carried out at night, the Contractor shall at his own cost, 
provide and maintain such good and sufficient light as will enable the work to 
proceed satisfactorily and without danger. The approaches to the Site and the 
Works where the night work is being carried out shall be sufficiently lighted. All 
arrangement adopted for such lighting shall be to the satisfaction of the Engineer. 

The Contractor shall: 

• Prevent all road accidents that might arise as a consequence of its activities; 

• Adhere to the following principles of Environmental Management Guidelines; 

• Adhere to guidelines issued by EPA Punjab; 

• All the quarterly testing as per EPA standards shall be bourne by the 
Contractor; 

• Minimize gaseous emissions, liquid effluents and discharge of solid waste 
that is known to have a negative impact on the environment; 

• Within fourteen (14) days of the commencement date the Contractor shall 
submit his (Project Health and Safety Plan) to the Engineer review, He 
should nominate the key person in his organization who will be responsible 
for administrating the plan; 

• In order to provide for the safety, health and welfare of persons, and for 
prevention of damage of any kind, all operations for the purposes of or in 
connection with the Contract shall be carried out in compliance with the 
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Safety Requirements of the Government of Pakistan with such modifications 
thereto as the Engineer may authorise or direct and the Contractor shall take 
or cause to be taken such further measures and comply with such further 
requirements as the Engineer may determine to be reasonably necessary for 
such purpose; 

• All employees shall be physically qualified for performing the duties to which 
they are assigned, Operators of equipment and vehicles shall be qualified 
(licensed) they shall be able to read and understand the signs, signals and 
operating instructions in use; 

• Contractor shall protect all people involved with or potentially affected by its 
operation from the adverse consequences of fire or explosions and shall 
safeguard all Engineer’s assets to a level commensurate with their critically; 

• Contractor must also provide adequate protective clothing and equipment 
PPE’s to prevent, so far reasonably practicable risk of accidents or adverse 
effect on safety and health; 

• Contractor is required to ensure that, so far as is reasonably practicable, the 
workplace, machinery, equipment and process under control are safe and 
without a risk to health; 

• Prior to start of work, Contractor must provide measures to deal with 
emergencies and accidents, including adequate first aid arrangements, in the 
ratio of one (01) unit each twenty-five (25) persons or less, also and 
emergency vehicle, doctor and equipped clinic in case of exceeding 500 
workers or providing private personnel health card for each worker at close 
clinic to the project as per prevailing Pakistan Labour Law; 

• Contractor shall recognize the responsibility to protect the environment in 
order that the future well-being of society is safeguarded and make every 
effort to minimize the impact of its operations on the environment and 
people; 

• Contractor’s liability insurance should satisfy requirements to carry 
appropriate insurance so that a worker who is harmed is assured of receiving 
compensation. Other cost that be incurred relate to: 

- Damage to properties, goods and equipment 

- Accident investigations 

- Possible fines and associated legal fees 

• Qualified and experienced safety officers and the number of officers and 
safety staff that comply to international safety practices as applicable, one 
officer for each 150 workers shall be deployed at the site; 

• The Contractor and his supervisors/foremen are responsible for 
administration of comprehensive Project HSE plan. The Project HSE Plan 
shall embody prevention of accidental injury, occupational illness and 
property damage. The Contractor shall provide and maintain a safe hazard 
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free workplace for their employees, for fellow workers and general public. 
The project HSE plan shall ensure the involvement and active participation of 
all project employees by requiring safety training, which shall promote 
recognition of unsafe acts, unsafe conditions and potential and actual 
hazards, and the immediate corrective action to be taken. All the employees 
shall be constantly aware of their responsibilities to work in a safe manner; 

• The Contractor shall identify the hazards involved in the Project during the 
Contract execution and shall implement the necessary controls to eliminate 
or mitigate these hazards. 

• Expeditious response in case of injury, fire, security and natural disaster etc. 
to be ensured; 

• Water sprinkling within the Project boundary to be ensured on as required 
basis; 

• Adequate number of manpower to be deployed depending upon the weight 
and extent of the material/equipment to be lifted; 

• Fall protection above 1.8 m (6 ft.) to be provided with guard / handrails, full 
body harness and safety nets; 

• Guard rails and toe boards above 20 m (65 ft.) required to cordon off the 
Project site to be provided; 

• Scaffolding and ladder not to be used without approval from safety staff; 

• Angle of repose to be calculated and implemented where the depth of 
excavation exceeds 1.2 m; 

• Drilling bore holes and pits to be covered and barricaded; 

• Noise exceeding 85 dBA to be avoided for daily exposure and 140 dBA for 
peak exposure, Ear plugs and earmuffs to be ensured for peak exposure; 

• 3-wire type extension cords to be used for electrical works and worn 
electrical cables to be discarded; 

• Waste disposal at Government approved locations to be done on daily basis. 

Notwithstanding the provisions contained under this Sub-Clause, any additional 
cost with regard to HSE as incurred by the Contractor with the consent of the 
Engineer duly approved by the Employer, shall be payable to the Contractor. 

4.20 Progress Report 

At the start of sub-paragraph (a) add “Executive summary, Contract Startup 

Activities, salient contractual and project information,”  

At the end of sub-paragraph (g) the word “and” is deleted and at the end of sub-
paragraph (h) the full stop (.) is replaced with “;”, and the following new sub-
paragraphs are added as: 
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(i) planned programme for the execution of the Works for next 56 days to enable 
the Engineer to determine its programme of inspection and testing; 

(j) monthly summery of daily job record indicating weather conditions, 
deployment of Contractor’s Equipment, labour employment, local material 

procurement and material import, if any;  

(k) Risk Management; 

(l) Performance Security / Guarantees & Insurances Details; 

(m) Change Management; 

(n) Financial Management; 

(o) Completion of Works and Contract Closure; 

(p) Drone Video Progress Documentary; and 

(q) Time Lapse & Real Time Web Based Progress Centre. 

 

 
During the period of the Contract, the Contractor shall keep a daily record of the 
work progress, which shall be made available to the Engineer as and when 
requested. The daily record shall include particulars of weather conditions, 
number of men working, deliveries of materials, quantity, location and 
assignment of Contractor’s equipment.  

 

1. Drone Video Progress Documentary: 
The Contractor shall document the entire project development from various 
position and capture a complete video documentary on monthly basis with 
high resolution drone cameras. Properly comprehensive progress video as 
required by The Engineer/Employer. 

Drone video Progress Documentary must be submitted on Monthly Basis as 
per satisfaction of The Engineer/Employer along with Monthly Progress 
Report on 8th Day of Each Month. 

2. Time Lapse & Realtime Web Based Progress Centre  
The Contractor shall document the entire project development and project 
assets from various static angles by placing several Time-Lapse high 
resolutions cameras and setup an un-interrupted web-based progress centre. 

 

6.1 Engagement of Staff and Labour 

The following paragraph is added at the end of the Sub-Clause: 

“The Contractor shall, to the extent practicable and reasonable, employ staff 



 Ravi Urban Development Authority (RUDA) 
 
Volume - I 

                                                                      
Construction of Entry Gate and at 
Grade Improvement for Entrance at     
Chahar Bagh                            
Phase-I                                                          
Particular Conditions 

      Part B – Special Provisions 

 

 

(9) 
 

(not less than 50%) and labour (not less than 85%) with appropriate 
qualifications and experience from sources within the Islamic Republic of 
Pakistan.” 
 
 
 
 

6.7 Health and Safety of Personnel 

The existing text is substituted with the following: 

“In order to provide for the safety, health and welfare of persons, and for 
prevention of damage of any kind, all operations for the purposes of or in 
connection with the Contract shall be carried out in compliance with the Safety 
Requirements of the Government of Pakistan with such modifications thereto as 
the Engineer may authorize or direct and the Contractor shall take or cause to be 
taken such further measures and comply with such further requirements as the 
Engineer may determine to be reasonably necessary for such purpose. The 
Contractor shall also provide all other medical services and appoint a health and 
safety officer at Site if stated in the Specifications. In case of any fatality or 
serious accident, the Contractor shall, in addition, notify the Engineer 
immediately by the quickest available means.” 
  

6.8 Contractor’s superintendence 

 Insert at the end of sub-paragraph (a) of this Sub-Clause: 

"or, if not, the Contractor shall make competent interpreters available during all 
working hours, in a number sufficient for those persons to properly perform 
their superintendence duties" 

The following text is added at the end of this Sub-Clause: 

“The Contractor’s authorized representative and his other engineers working at 
site shall possess valid registration with the Pakistan Engineering Council. 

The Contractor’s authorized representative at Site shall be authorized to 
exercise adequate administrative and financial powers on behalf of the 
Contractor so as to achieve completion of the Works as per the Contract.” 

 
6.12 Key Personnel 

The following is inserted at the end of the last paragraph: 

“If any of the Key Personnel are not fluent in this language, the Contractor shall 
make competent interpreters available during all working hours in a number 
deemed sufficient by the Engineer.” 

 
The following Sub-Clauses 6.13 to 6.26 are added at the end of Sub-Clause 
6.12: 
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6.13 Foreign Personnel 

The Contractor may bring in to the Country any foreign personnel who are 
necessary for the execution of the Works to the extent allowed by the applicable 
Laws. The Contractor shall ensure that these personnel are provided with the 
required residence visas and work permits. The Employer will, if requested by 
the Contractor, use all reasonable endeavours in a timely and expeditious 
manner to assist the Contractor in obtaining any local, state, national, or 
government permission required for bringing in the Contractor’s personnel. 

The Contractor shall be responsible for the return of these personnel to the 
place where they were recruited or to their domicile. In the event of the death in 
the Country of any of these personnel or members of their families, the 
Contractor shall similarly be responsible for making the appropriate 
arrangements for their return or burial. 
 
 

 
6.14 Supply of Food stuffs 

The Contractor shall arrange for the provision of a sufficient supply of suitable 
food as may be stated in the Specification at reasonable prices for the 
Contractor’s Personnel for the purposes of or in connection with the Contract. 

 
6.15 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an 
adequate supply of drinking and other water for the use of the Contractor’s 
Personnel. 

 
6.16 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the 
Contractor’s Personnel employed on the Site from insect and pest nuisance, 
and to reduce the danger to their health. The Contractor shall comply with all the 
regulations of the local health authorities, including use of appropriate 
insecticide. 
 

 
6.17 Alcoholic Liquor or Drugs 

 The Contractor shall not, otherwise than in accordance with the Laws of the 
Country, import, sell, give, barter or otherwise dispose of any alcoholic liquor 
or drugs, or permit or allow importation, sale, gift, barter or disposal thereto by 
Contractor’s Personnel. 
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6.18 Arms and Ammunition 

 The Contractor shall not give, barter, or otherwise dispose of, to any person, 
any arms or ammunition of any kind, or allow Contractor’s Personnel to do so. 

 
6.19 Festivals and Religious Customs 

 The Contractor shall respect the Country’s recognized festivals, days of rest 
and religious or other customs. 

 
 
6.20 Funeral Arrangements 

 The Contractor shall be responsible, to the extent required by local 
regulations, for making any funeral arrangements for any of its local 
employees who may die while engaged upon the Works. 

 
6.21 Forced Labour 

The Contractor, including its Subcontractors, shall not employ or engage forced 
labor which consists of any work or service, not voluntarily performed, that is 
exacted from an individual under threat of force or penalty, and includes any 
kind of involuntary or compulsory labor, such as indentured labor, bonded labor 
or similar labor-contracting arrangements. 

 
6.22 Child Labour 

The Contractor, including its Subcontractors, shall not employ or engage child 
labor in accordance with relevant law(s) in force in Islamic Republic of Pakistan. 

 
6.23 Employment Records of Workers 

 The Contractor shall keep complete and accurate records of the employment 
of labour at the Site. The records shall include the names, ages, genders, 
hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These 
records shall be included in the details to be submitted by the Contractor 
under Sub-Clause 6.10 (Contractor’s Records). 

 
6.24 Worker’s Organization 

 The Contractor shall comply with the relevant labour laws of Pakistan which 
recognize workers’ rights to form and to join workers’ organizations/Trade 
Union of their choosing and to bargain collectively without interference. 

6.25 Non-Discrimination and Equal Opportunity 

 The Contractor shall not make decisions relating to the employment or 
treatment of Contractor’s Personnel on the basis of personal characteristics 
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unrelated to inherent job requirements. The Contractor shall base the 
employment of Contractor’s Personnel on the principle of equal opportunity 

and fair treatment, and shall not discriminate with respect to any aspects of 
the employment relationship, including recruitment and hiring, compensation 
(including wages and benefits), working conditions and terms of employment, 
access to training, job assignment, promotion, termination of employment or 
retirement, and disciplinary practices. 

Special measures of protection or assistance to remedy past discrimination or 
selection for a particular job based on the inherent requirements of the job 
shall not be deemed discrimination. The Contractor shall provide protection 
and assistance as necessary to ensure nondiscrimination and equal 
opportunity, including for specific groups such as women, persons with 
disabilities, migrant workers and children (of working age in accordance with 
Sub-Clause 6.22). 

 
6.26 Epidemics 

In the event of any out-break of illness of epidemic nature, the Contractor shall 
comply with and carry out such regulations, orders and requirements as may be 
made by the Government or the local medical or sanitary authorities for the 
purpose of overcoming the same. 

 
7.7 Ownership of Plant and Materials 

 The following is added before the first paragraph: 
 “Except as otherwise provided in the Contract,” 
 The following is added at the end of the Sub-Clause: 

 "No Plant and/or Materials that is the property of the Employer  shall be 
removed from the Site. Contractor shall be responsible for transportation of 
equipment / plant at site. It will be the responsibility of contractor to ensure the 
safety of delivered equipment / plant at site. Employer will in no case be held 
liable for any damage or loss of equipment delivered or erected at site. Moreover, 
contractor will not be allowed to relocate or install the delivered equipment / plant 
without the permission of Employer. If it becomes necessary to: 

(i) remove any item of such Plant from the Site for the purposes of repair, the 
Contractor shall give a Notice, with reasons, to the Engineer requesting 
consent to remove the defective or damaged item off the Site. This Notice 
shall clearly identify the item of defective or damaged Plant, and shall give 
details of: the defect or damage to be repaired; the place to which defective or 
damaged item of Plant is to be taken for repair; the transportation to be used 
(and insurance cover for such transportation); the proposed inspections and 
testing off the Site; and the planned duration required before the repaired item 
of Plant shall be returned to the Site. The Contractor shall also provide any 
further details that the Employer may reasonably require; or 
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(ii) replace any item(s) of such Plant and/or Materials, the Contractor shall give a 
Notice, with reasons, to the Engineer clearly identifying the item(s) of Plant 
and/or Materials to be replaced, and giving details of the due date of delivery 
to the Site of the replacement item(s). 

Where any item of Plant and/or Materials has become the property of the 
Employer under this Sub-Clause before it has been delivered to the Site, the 
Contractor shall ensure that such an item is not moved except for its delivery to 
the Site. 
The Contractor shall indemnify and hold the Employer harmless against and from 
the consequences of any defect in title or encumbrance or charge (except any 
reasonable restriction arising from the intellectual property rights of the 
manufacturer or producer) on any item of Plant and/or Materials that has become 
the property of the Employer under this Sub-Clause." 
 
The following Sub-Clause 7.9 is added after Sub Clause 7.8: 

 
7.9 Use of Pakistani Materials and Services 

The Contractor shall, so far as may be consistent with the Contract, make the 
maximum use of materials, supplies, plant and equipment indigenous to or 
produced or fabricated in Pakistan and services available in Pakistan 
provided such materials, supplies, plant, equipment and services shall be of 
required standard. 

 
8.1 Commencement of Works 

The following is added before the first paragraph: 
“After signing of the Contract Agreement by both Parties,” and thereafter the 
word “The” is replaced with the word “the”. 
The words “14 days” in the second line of the first paragraph are deleted and 
replaced with the words “7 days”. 

 
 

8.3 Programme 

The following text is added after the first paragraph: 

The initial programme and each revised programme shall be:  

1) Developed and presented on Project Management Software Primavera 
Project Planner P6 or later. 

2) Developed on the basis of Work Breakdown Structure provided or 
approved by The Engineer/Employer. 

3) Detailed up to level 4 or as required by The Engineer/Employer. 
4) Appropriate quantity of direct resources (material, labour, equipment) 

should be allocated to all activities and showed in submitted construction 
schedule. Labour resource should be divided according to related trades 
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(e.g. Mason, Operator, helper etc.) Contractor should make sure that no 
resource is being overallocated. 

5) BOQ amount should be loaded to each construction activity. Earned Value 
Management Reporting to be ensured accordingly. 

6) Identifying the critical path activities, showing all works including 
temporary works, the relation between early and late starting dates for 
each activity until completion, which will be the same as the specified 
Project end date. 

 

8.5 Extension of Time for Completion 

 The following is added after the first paragraph (c): 
 “For last five years”. 

 

12.2 Method or Measurement 

The following paragraph is added at the end of the Sub-Clause: 

“Summary of measured quantity for payment shall be delineated item-wise 
under four heads namely; “Schedule of Prices Quantity”, “Quantity Executed 
To-date”, “Quantity Certified Previously” and “Net Quantity Executed under 
this Certificate”. 

12.3 Valuation of the Works 

 In sub-paragraph (b)(i) the text “10%” is deleted and replaced with the text 
“25%”. 

The text of the sub-paragraphs (b)(ii) and (b)(iii) are deleted. 

The sub-paragraph (b)(iv) shall be read as sub-paragraph (b)(ii). 

The following text is added at the end of sub-paragraph (b): 

“If, on the issue of the Taking-Over Certificate for the whole of the Works, it is 
found that as a result of: 

(a) all varied work valued under this Sub-Clause and Sub-Clauses 13.1, 13.2, 
and 13.3, 

(b) all adjustments upon measurement of the estimated quantities set out in 
the Bill of Quantities, excluding Provisional Sums, dayworks and 
adjustments of price made under Clause 13.7, 

(c) but not from any other cause, there have been additions to or deductions 
from the Contract Price which taken together are in excess of 15 per cent 
of the "Effective Contract Price" (which for the purposes of this Sub-Clause 
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shall mean the Contract Price, excluding Provisional Sums and allowance 
for dayworks, if any) then and in such event (subject to any action already 
taken under any other Sub-Clause of this Clause), after due consultation 
by the Engineer with the Employer and the Contractor, there shall be 
added to or deducted from the Contract Price such further sum as may be 
agreed between the Contractor and the Engineer or, failing agreement, 
determined by the Engineer having regard to the Contractor's Site and 
general overhead costs of the Contract. The Engineer shall notify the 
Contractor of any determination made under this Sub-Clause, with a copy 
to the Employer. Such sum shall be based only on the amount by which 
such additions or deductions shall be in excess of 15 per cent of the 
Effective Contract Price. 

The text of the fifth paragraph is deleted and replaced with the following:  

“Each new rate or price shall be derived from any relevant rates or prices 
specified in the Bill of Quantities. If altered, additional or substituted work 
includes any item of work, for which no rate is specified in the Bill of Quantities 
(BOQ) of this Contract, then the rate of that particular item shall be taken or 
derived from the Market Rates System (MRS) (input rates), Government of the 
Punjab at the time of Bidding. If the rate of such item is either not available in 
MRS or not derivable from MRS input rates, then that rate shall be probed by 
the Engineer on the basis of market rates, together with the applicable 
percentage of overhead charges and profit of twenty percent (20%). 

 
13.4 Provisional Sums 

The following paragraph is inserted as the penultimate 
paragraph: 
“The Provisional Sum shall be used to cover the Employer’s share of the DAAB 
members’ fees and expenses, in accordance with Clause 21. No prior instruction 
of the Engineer shall be required with respect to the work of the DAAB. The 
Contractor shall submit the DAAB members invoices and the satisfactory 
evidence of having paid 100% of such invoices as part of the substantiation of 
those Statements submitted under Sub-Clause 14.3. 

 
13.6 Adjustments for Changes in Laws 

The following paragraphs are added at the end of the Sub- Clause: 

“Notwithstanding the foregoing, the Contractor shall not be entitled to an 
extension of time if the relevant delay has already been taken into account in 
the determination of a previous extension of time and such Cost shall not 
be separately paid if the same shall already have been taken into account in 
the indexing of any inputs to the Table of Adjustment Data in accordance with 
the provisions of Sub-Clause 13.7 (Adjustments for Changes in Cost).” 
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14.2 Advance Payment 

14.2.1 Advance Payment Guarantee 

The entity issuing the Advance Payment Guarantee and its form shall be as 
under: 

The Advance Payment Guarantee shall be in the form of Guarantee issued by 
(a) a Scheduled Bank in Pakistan or (b) a foreign bank duly counter-guaranteed 
by a Scheduled Bank in Pakistan for the amount of the Total Advance Payment 
in accordance with Sub-Clause 14.2. 

In case of Joint Venture, the Advance Payment Guarantee(s) shall be in the 
name of the Joint Venture or in the name of Lead/either firm of the JV or in ratio 
of shares of the individual JV partners. 

14.2.2 Advance Payment Certificate 

The text of the first paragraph of the Sub-Clause is deleted and replaced with 
the following text: 

“The Employer shall sanction an interest free Advance Payment equal to Ten 
percent (10%) of the Contract Price stated in the Letter of Acceptance. Initially, 
the Engineer shall issue an Advance Payment Certificate equal to Five percent 
(5%) for the advance payment within 28 days after: 

The text of sub-paragraph (a) is deleted and replaced with the following text: 

i. submission of the Performance Security, in the form and issued by an 
 entity in accordance with Sub-Clause 4.2.1 [Contactor’s Obligations]; 

ii. signing of the Contract Agreement between the Parties in accordance with 
 Sub-Clause 1.6 [Contract Agreement]; 

iii. the Advance Payment Guarantee for the Total Amount of the Advance 
 Payment, in the form and issued by an entity in accordance with Sub-
 Clause 14.2.1 [Advance Payment Guarantee]; 

iv. submission of initial programme under Sub-Clause 8.3 [Programme];”  

 

The word “and” at the end of the sub-paragraph (a) is deleted. 

The character “.” at the end of sub-paragraph (b) is deleted and replaced with 
the character “;” 

Following sub-paragraphs (c) & (d) are added after sub-paragraph (b): 

(c) A further sum equal to five percent (05%) of the Contract Price shall be paid 
to the Contractor upon the certification of the Engineer to the effect that 
Contractor's mobilization is complete in the following aspects and he is 
ready to commence the works: 
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i. Approval of initial programme under Sub-Clause 8.3 [Programme];  
ii. Provision of machinery and equipment at the Site, as instructed by the 

Engineer. 
iii. Submission of a statement indicating status / plan / commitment for 

mobilization / hiring / purchase of remaining machinery. 
iv. Completion of facilities to be provided to the Engineer or the 

Engineer's Representative as per Contract Document. 
v. Submission of all guarantees as required by the Contract.  
vi. Establishment of Employer’s, Engineer’s and Contractor's site office. 
vii. Deployment of Contractor's technical as well as managerial staff as 

per requirement of site. 
viii. Proper taking over of the site. 
ix. Installation of project boards at all ends.  
x. Completion of safety arrangements for the traffic and public in 

general. 
xi. The Advance Payment shall not be subject to retention; and 

(d) the Engineer has received a copy of the Contractor’s application for the 
second tranche of advance payment under Sub-Clause 14.2.1 [Advance 
Payment Guarantee].   

 

14.6 Issue of IPC 

 14.6.1 The IPC 

In the first line of the 1st paragraph the words “28 days” are substituted by “14 
days” 
. 

14.7 Payment 

The words “or through crossed cheque in favour of the Contractor or JV partners. 
The Payment to JV partners shall be made at the request of the Joint Ventures in 
the ratio of their shares specified by them” are added at the end of the Sub-
Clause. 

 
14.8 Delayed Payment 

The text of this Sub-Clause is deleted in its entirety. 

14.16 Secured Advance on Materials 

(a) The Contractor shall be entitled to receive from the Employer, Secured 
Advance against an indemnity bond acceptable to the Employer of such sum 
as the Engineer may consider proper in respect of non-perishable materials 
brought at the Site but not yet incorporated in the Permanent Works provided 
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that:  

(i) The materials are in accordance with the Specifications for the Permanent 
Works; 

(ii) Such materials have been delivered to the Site and are properly stored 
and protected against loss or damage or deterioration to the satisfaction of 
the Engineer but at the risk and cost of the Contractor;  

(iii) The Contractor's records of the supplies, orders, receipts and use of 
materials are kept in a proper format and such records shall be available 
for inspection by the Engineer;  

(iv) The Contractor shall submit with his monthly statement the estimated 
value of the materials on Site together with such documents as may be 
required by the Engineer for the purpose of valuation of materials and 
providing evidence of ownership and payment therefore;  

(v) Ownership of such materials shall be deemed to vest in the Employer and 
these materials shall not be removed from the Site or otherwise disposed 
of without written permission of the Employer; and  

(vi) The sum payable for such materials on Site shall not exceed 75 % of the 
(i) landed cost of imported materials, or (ii) ex-factory / ex-warehouse price 
of locally manufactured or produced materials, or (iii) market price of other 
materials.  

(b) The recovery of Secured Advance paid to the Contractor under the above 
provisions shall be affected from the monthly payments on actual consumption 
basis. 

(a) No secured advance under this clause shall be admissible except in respect of 
the following items: 

(i) Cement 
(ii) Steel 

a. M.S Bars (Plain & Deformed) 
b. M.S. Sections 
c. High Tensile Steel Wire. 
d. M.S. & G.I. Pipes. 
e. M.S. & G.I. Sheet. 
f. C.I. Specials. 

(iii) Asbestos Cement Pipes. 
(iv) P.V.C./uPVC Pipes. 
(v) PPRC Pipes. 
(vi) HDPE Pipes. 
(vii) R.C.C./P.C.C. Pipes. 
(viii) Bitumen. 
(ix) High Speed Diesel. 
(x) Bricks. 
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a. 1st Class Bricks. 
b. Tiles. 
c. Gutka. 

(xi)  Stone aggregates 
d. Stone Metal for Sub Base. 
e. Stone Metal for Base Course. 
f. Crushed Bajri. 

(xii) Harrow Sand 
(xiii) Tiles (Ceramic and Porcelain) 
(xiv) Wood 
(xv) Aluminum Sections 
(xvi) Paint (Interior & Exterior) 
(xvii) Labour 

 

14.17 Payment of Items with Imbalance Rates 

"If the Contractor quotes unit rates in the Bill of Quantities that significantly deviate from 
the rates provided in the Technically Sanctioned Estimate, the following payment 
mechanism shall apply: 
 

• For items where the quoted rates are lower than the rates in the Technically 
Sanctioned Estimate, payment shall be made in full at the tendered rate upon 
execution of such items. 

• For items where the quoted rates are 10% higher than the rates in the 
Technically Sanctioned Estimate, payment shall be made at the rates specified in 
the Technically Sanctioned Estimate upon execution of such items. 

• The balance payment for items with higher rates shall be withheld by the 
Engineer until the completion of all works associated with the lower-rate items to 
ensure proper execution. 

The Engineer’s determination regarding imbalanced rates and corresponding payment 
adjustments shall be final and binding, subject to dispute resolution under Clause 21." 

15.2 Termination for Contractor’s Default 

“15.2.1 Notice”  

Following text is added at the end of sub-paragraph (h) of this Sub-Clause: 

“For the purposes of this Contract, corrupt and fraudulent practices have 
been defined in accordance with RUDA Procurement Regulations.” 

 
15.4 Payment after Termination 

The following text is added at the end of this Sub-Clause: 
“The Employer shall be entitled to sell any of the Contractor’s Equipment, 
Temporary Works and unused materials and apply the proceeds of sale towards 
payment of any debt due from the Contractor to the Employer under this Clause 
including any outstanding payments to the Subcontractors. 



 Ravi Urban Development Authority (RUDA) 
 
Volume - I 

                                                                      
Construction of Entry Gate and at 
Grade Improvement for Entrance at     
Chahar Bagh                            
Phase-I                                                          
Particular Conditions 

      Part B – Special Provisions 

 

 

(20) 
 

 
16.2 Termination by Contractor 

 16.2.1 Notice 

The sub-paragraph (j) is deleted in its entirety. 

At the end of sub-paragraph (i) “; or” is replaced with “.” and at the end of sub-
paragraph (h) “;” is replaced with “; or”. 

In sub-paragraph (f) “84 days” are replaced with “180 days” and text “for 
reasons not attributable to the Contractor” is added at the end. 

 

17.1 Responsibility for Care for the Works 

After the two instances of “Goods” in the last paragraph, the words “Employer-
Supplied Materials and/or Employer's Equipment” are added. 

The following Sub-Clause 17.7 is added after Sub-Clause 17.6: 

 
17.7 Use of Employer’s Accommodation / Facilities 

The Contractor shall take full responsibility for the care of the items of the 
Employer’s facilities and/or accommodation, if any, as detailed in the 
Specification, from the date of use and/or occupation by the Contractor until 
the date on which such use and/or occupation is re-vested in the Employer. 

If any loss or damage happens to any of the above items during a time while 
the Contractor is responsible for its care, arising from any cause other than a 
cause for which the Employer is responsible or liable, the Contractor shall 
promptly rectify the loss or damage at the Contractor’s risk and cost. 

 
18.1 Exceptional Events 

The words “or   disorder” are   replaced   with “disorder   or sabotage” in sub-
paragraph (c) of the Clause. 

 
18.4 Consequence of an Exceptional Event 

The following is added at the end of sub-paragraph (b) after deleting the “.”: 

“,including the costs of rectifying or replacing the Works and/or Goods 
damaged or destroyed by Exceptional Events, to the extent they are not 
indemnified through the insurance policy referred to in Sub-Clause 19.2 
(Insurance to be provided by the Contractor).” 

 
18.5 Optional Termination 

In sub-paragraph (c), the words “and necessarily” are added after the words 
“was reasonably”. 
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19.1 General Requirements 

Following text is added at the end of first paragraph: 

“The Contractor shall immediately after the date of the Letter of Acceptance 
submit the draft of insurance policies for the Employer’s consent.” 

Following text is added at the end of third paragraph: 

“The Contractor shall, within the respective periods stated in the Contract Data 
submit to the Engineer and the Employer a) evidence that the insurances 
described in this Clause have been effected, and b) copies of policies of the 
insurances described in Sub-Clauses 19.2.1, 19.2.4 and 19.2.5.” 

 
19.2  Insurance to be Provided by the Contractor 

19.2.5 Injury to employees 

The words “sickness, disease” are deleted in the third line of first paragraph. 

The following Sub-Clause is added after Sub-Clause 19.2.6:  

19.2.7 Insurance Company 

“The Contractor shall be obliged to place all insurances described in this 
Clause with insurers listed in the Contract Data and rated by PACRA/VIS of 
AA(+) rating. 

 

 
21.6 Arbitration 

The word “international” is deleted in the sixth line of first paragraph. The text of 
sub-paragraph (a) is substituted with the following: 

“the Dispute shall be finally settled under the Rules of Arbitration, specified in the 
Contract Data;” 

 
The following Clauses are added after Clause 21: 

 
23 Taxes 

The Contractor, Subcontractors and their employees shall be liable to pay income 
tax, withholding tax, super tax and other taxes on income arising out of the 
Contract. The rates and prices as stated in the contract shall be deemed to cover 
all such taxes. 
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24 Integrity Pact 

If it is found and established at any stage that the Contractor or any of his 
Subcontractors, agents or servants have violated or involved in violation of the 
Integrity Pact signed by the Contractor then the Employer shall be entitled to: 

(a) recover from the Contractor an amount equivalent to ten times the sum of 
any commission, gratification, bribe, finder’s fee or kickback given by the 
Contractor or any of his Subcontractors, agent or servants; 

(b) terminate the Contract; and 
(c) recover from the Contractor any loss or damage to the Employer as a 

result of such termination or of any other corrupt business practices of the 
Contractor or any of his Subcontractors, agent or servants. 

The termination under sub-paragraph (b) of this Sub-Clause shall proceed in the 
manner prescribed under Sub-Clause 15.1 to 15.4 and the payment under Sub-
Clause 15.4 shall be made after having deducted the amounts due to the 
Employer under sub- paragraph (a) and (c) of this Sub-Clause. 
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BILL OF QUANTITIES (BOQ) 

PREAMBLE 

1. The Bill of Quantities shall be read in conjunction with the Conditions of 
Contract, Specifications and Drawings. 

2. The quantities given in BOQ are estimated and provisional, and are given 
to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work executed and measured by the contractor and 
verified by the Engineer and valued at the rates entered in the BOQ and 
price finalized in the Contract, where applicable, and otherwise at such 
rates and prices as the Engineer may fix as per Contract. 

3. The rates and prices entered in the Bill of Quantities shall, except insofar 
as it is otherwise provided under the Contract include all the cost of 
Contractor’s plant, labor, supervision, material, execution, insurance, 

profit, taxes and duties, together with all general risk, labilities and 
obligations set out or implied in the contract. Furthermore, all duties, taxes 
and other levies payable by the Contractor under the Contract, or for any 
other cause, as on the month during which the last date of submission of 
bids falls, shall be included in the rates & prices and the total Bid price 
submitted by the Bidder.  

4. A rate or price shall be entered against each item in the Bill of Quantities, 
whether quantities are stated or not. The cost of items against which the 
Contractor will have failed to enter a rate or price shall be deemed to be 
covered by other rates and prices entered in the Bill of Quantities. 

5. The whole cost of complying with the provisions of the Contract shall be 
included in the items provided in the priced Bill of Quantities, and where no 
items are provided, the cost shall be deemed to be distributed among the 
rates and prices entered for the related items of the Works. 



Description of WorkBill No
 Amount in

(Rs.) 

At Grade ImprovementA                             

Entry GateB                               

Toll PlazaC                                 

Electrical WorksD                               

TOTAL CONSTRUCTION COST                             

PST @16% of Construction Cost                               

TOTAL COST                             

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE 
AT CHAHAR BAGH PHASE-I

COST ESTIMATE SUMMARY

RAVI URBAN DEVELOPMENT AUTHORITY



Description of WorkBill No
 Amount in

(Rs.) 

Earthwork and Allied Activities1                                 

Sub-base & Base Course2                               

Surface Courses & Pavement3                               

Ancillary Works4                               

Drainage Works5                               

Dismantling of Existing Structure6                                 

TOTAL CONSTRUCTION COST                             

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE 
AT CHAHAR BAGH PHASE-I

SUB SUMMARY (A)

AT GRADE IMPROVEMENT



Sr. 
No.

QuantityUnitItem Description
 Rate
(Rs.) 

 Amount
(Rs.) 

Earthwork and Allied Activities

1
Jungle clearance and removing within 100 ft. (30 m).
a) Ordinary

12,589.001000 Sft

2
Earthwork excavation undressed lead upto a single throw of
Kassi, phaorah or shovel:-

13,490.001000 Cftb) In ordinary soil.

3
Compaction of earthwork with power road roller, including
ploughing, mixing, moistening earth to optimum moisture content
in layers, etc. complete:

42,555.001000 Cfti) 95% to 100% maximum modified AASHTO dry density.
18,258.001000 Cftii) 90% maximum modified AASHTO dry density.

4

Earthowrk in ordinary soil for embankments, including ploughing,
mixing and compaction by mechanical means at optimum
moisture content and dressing to designed section including all
lead and lift, complete in all respects:- (Local Earth)

30,124.001000 Cfti) 95% to 100% maximum modified AASHTO dry density
12,925.001000 Cftii) With 90% Compaction of AASHTO dry density.

5

Earthowrk in ordinary soil for embankments, including ploughing,
mixing and compaction by mechanical means at optimum
moisture content and dressing to designed section including all
lead and lift, complete in all respects:- (Borrow Earth)

22,778.001000 Cfti) 95% to 100% maximum modified AASHTO dry density
9,747.001000 Cftii) With 90% Compaction of AASHTO dry density.

6

Providing and laying good quality / local sand cushion from
approved source (compacted in layers not exceeding 6"
thickness) by mechanized means including the cost of front end
loader, viberatory roller and all lead and lifts, dressing, watering
complete in all respect as approved and directed by the Engineer
Incharge

10,806.00Cft                 

7
Turfing slopes of banks or lawns with grass sods including
ploughing, laying, setting and watering (Turf got from within a
distance of 5 miles (8 Km.) and maintenance for 15 days).

22,338.00100 Sft            

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

BILL OF QUANTITIES

Bill 
No. 1

Total Cost

AT GRADE IMPROVEMENT

 



Sr. 
No.

QuantityUnitItem Description
 Rate
(Rs.) 

 Amount
(Rs.) 

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

BILL OF QUANTITIES

Bill 

AT GRADE IMPROVEMENT

Sub-base & Base Course

1

Providing and laying sub-base course of stone product of
approved quality and grade, including placing, mixing, spreading
and compaction of sub-base material to required depth, camber,
grade to achieve 100% maximum modified AASHO dry density,
including carriage of all material to site of work except gravel and
aggregate.

36,875.00100 Cftii) Crushed stone aggregate.          

2 24,255.00100 CftReused sub base            

3

Providing and laying (WBM) base course of crushed stone
aggregate of approved quality and grade, and supply and
spreading of stone screening, including placing, mixing,
spreading and compaction of base course material to required
depth, camber and grade to achieve 100% maximum modified
AASHO dry density, including carriage of all materials to site of
work except gravel and aggregate.

86,345.00100 Cft          

Bill 
No. 2

Total Cost



Sr. 
No.

QuantityUnitItem Description
 Rate
(Rs.) 

 Amount
(Rs.) 

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

BILL OF QUANTITIES

Bill 

AT GRADE IMPROVEMENT

Surface Courses & Pavement

1
Providing and laying bituminous priming coat, using 10 lbs.
kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene
and 0.5 Kg binder per square metre.

100 Sft     86,306.00            

2

(Asphaltic Base Course) Providing and laying plant premixed
bituminous carpet, including compaction and finishing to required
camber, grade and density.
iii) 4% Bitumen

35,986.00Cft               

3
Providing and laying bituminous tack coat, using 10 lbs. of
bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.)

100 Sft   172,633.00               

4

(Asphaltic Wearing Course) Providing and laying plant premixed
bituminous carpet, including compaction and finishing to required
camber, grade and density.
iv) 4.5% Bitumen

14,373.00Cft            

Bill 
No.3

Total Cost



Sr. 
No.

QuantityUnitItem Description
 Rate
(Rs.) 

 Amount
(Rs.) 

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

BILL OF QUANTITIES

Bill 

AT GRADE IMPROVEMENT

Ancillary Works

1

Excavation in foundation of building, bridges and other structures, 
including dagbelling, dressing, refilling in layers around structure 
with excavated earth, watering and ramming lead 'upto one chain 
(30 m) and
lift upto 5 ft. (1.5 m).
b) By Excavator
ii) Ordinary soil

34,609.001000 Cft          

2

Cement concrete plain including placing, compacting, finishing
and curing complete (including screening and washing of stone
aggregate):
(i) Ratio 1: 4: 8

3,496.00100 Cft          

3

Placing, compacting, finishing and curing of concrete using 
Ordinary Portland Cement / Sulphate resisting cement / Slag 
cement as may be required; including screening, washing of 
aggregates and mixing of constituents using batching plant, 
Transportation by transit mixer, pouring with pump in the required 
proportions to achieve a nominal cylindrical strength in the field 
as per ACI214, with the specified consistency. i/c the cost of 
shuttering, compaction with Viberator, excluding the cost of 
Admixture, as approved and directed by the Engineer Incharge.
(c) Substructure (Foundations, Raft, Strip and Footing Beams)
(iv) 4000 PSI

16,210.00Cft               

4

(b) Retaining/ Shear walls laid in situ or precast laid in position, or 
prestressed members cast ( Formwork on both sides) 
(ii) More Than 9" Thick
4000 PSI

13,490.00Cft               

Providing and laying Kerb Block / RCC Barrier of Concrete
having compressive strength of 4000 PSI of required size with
Slip form Paver/ power kerber machine, batching plant, excluding
the cost of additive / super plasticizer, steel reinforcement and its
labour for bending and laying in position as specified etc
complete in all respect.
b) R.C.C Barrier
(i) Single Face

Cft     10,012.00               

(ii) Double Face Cft       4,005.00               

6

Fabrication of mild steel reinforcement for cement concrete 
including cutting, bending, laying in position, making joints and 
fastenings including cost of binding wire and labour charges for 
binding of steel reinforcement (also includes removal of rust from 
bars):-
(b) Deformed bars 
(ii) (Grade-60)

Tons          121.97        

7
Bitumen coating to plastered or cement concrete surface:-
i) 20 lbs. per 100 Sft. (9.07 Kg per Sq.m)

13,805.00100 Sft

8

Providing and laying Tuff pavers, having 7000 PSI, crushing 
strength of approved manufacturer, over 2" to 3" sand cushion i/c 
grouting with sand in joints i/c finishing to require slope . 
complete in all respect
(50% Grey / 50% Coloured)

Bill 
No. 4

5



Sr. 
No.

QuantityUnitItem Description
 Rate
(Rs.) 

 Amount
(Rs.) 

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

BILL OF QUANTITIES

Bill 

AT GRADE IMPROVEMENT

b) 50-mm thick Sft       9,996.00               

9

Painting Traffic Lane Marking of specified width (1.5mm thick), 
with Thermoplastic (TP) Paint including Glass Beads, complete 
in all respect, as approved and directed by Engineer incharge.
Ii) (6" wide)

Rft     10,899.00                 

10
Painting Arrows & Zebra crossings (1.5mm thick), with the 
Thermoplastic (TP) Paint including Glass Beads, complete in all 
respect.

Sft       1,787.00               

11

Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with 
specified material having plastic strip containing mini retro-
reflective glass beads of color white/ red/ yellow having specifid 
reflections, quality & shape i/c the cost of self built in 12mm dia x 
120mm long steel zinc plated nail, fixing to road with epoxy/ 
hammering with separate nail complete.
a) Acrylic material 
(2) Uni-Directional
(ii) 43 Glass beads a side

Nos       1,580.00               

12

Providing & fixing Road Studs of aluminium alloy (raised profile) 
of specified size with Diamond grade reflectors on both sides etc 
complete.
b) Dual- Directional 
(ii) 6" x 4" x 1.75"

Nos            79.00            

13

Providing and fixing precast Edge Kerb Stone 
(100mmto150mmthick), of 3500 PSI Compressive Strength, 
embeded in PCC 1:2:4 over lean concrete 1:4:8 etc. Complete in 
all respect.
b) With Painting
(iii) (300x150x450mm high)

Rft       4,200.00               

14

Providing, fabrication and fixing pole mounted Direction Board / 
road delineator of any shape and size, with specified Sheet and 
thickness, supported with G.I Channel, (excluding the cost of 
vertical post and painting) etc complete in all respect.
(A) G.I Sheet 14 SWG
i) CIRCULAR/TRIANGULAR

a) 3-4 ft size Sft            75.00            

15

Providing, fabrication and fixing pole mounted Direction Board / 
road delineator of any shape and size, with specified Sheet and 
thickness, supported with G.I Channel, (excluding the cost of 
vertical post and painting) etc complete in all respect.
ii) RECTANGULAR SHAPE

(a) 12 -48 sft Sft            65.00               

16
If 3mm thick Aluminium sheet is used instead of G.I Sheet, 
following composite rates shall be added.

a) 3-4 ft size Sft            75.00               
(a) 12 -48 sft Sft            65.00               

17

Providing, fabrication and fixing Vertical Post comprising of 
medium quality G.I Pipe of specified diameter, including the cost 
of clamping arrangements, top cover, hold fasts, PCC 1:2:4 
footing of specified depth and excavation etc complete in all 
respect, as approved and directed by the engineer incharge

(b) 3 inch diameter (footing 1.5'x1.5'x5') Rft            33.00            
(c) 4 inch diameter (footing 1.5'x1.5'x6') Rft            33.00            
(d) 5 inch diameter (footing 1.5'x1.5'x6') Rft            39.00            



Sr. 
No.

QuantityUnitItem Description
 Rate
(Rs.) 

 Amount
(Rs.) 

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

BILL OF QUANTITIES

Bill 

AT GRADE IMPROVEMENT

18

Providing and fixing full width/ Portal Sign Gantry comprising of 3 
mm thick GI sheet (Z-275) fixed over double front and back truss 
made with Top & bottom chords of MS angle iron L-100x100x10 
mm, webs and struts of L-65x65x8 mm welded with top and 
bottom truss of webs and struts of 65x65x8 mm duly supported 
on specified vertical posts duly welded with Base plate of 
600x400x50 mm with MS stiffners of 350x150x15 mm thick MS 
sheet for each column fixed in prelaid RCC footing i/c the cost of 
polyurethene Paint to MS skeleton but excluding the cost of 
lettering/printing as approved and directed by the Engineer 
Incharge.
II Double Columns MS pipe of size 7500 x 457 x 12.5 mm thick
a) Two Supports
i. Four Lane

Sft       1,194.00            

19

Lettering and printing of signage/ direction boards/ road 
delineators of any colour by machine i/c cost of Digital Lettering, 
Lamination & pasting etc. Complete in all respect. 
b) Diamond Grade Tape

Sft          742.00            

Total Cost



QuantityUnitItem DescriptionSr. No.
 Rate
(Rs.)  

 Amount
(Rs.) 

Drainage Works

1

 Earthwork excavation in open cutting for storm water channels, 
drains, sullage drains in open areas, roads, streets, lanes, 
including  under pinning of walls and shoring to protect existing 
works,  shuttering and timbering the trenches, dressed to 
designed  level and dimensions, trimming, removal of surface 
water from trenches, back filling and surplus excavated material 
disposed of and dressed within 50 ft. (15 m) lead:- 1) Upto 5' (1.5 
meter) depth 
 1) Upto 5' (1.5 meter) depth
B) By Mechanical means
Ordinary

9,550.001000 Cft

3,123.00100 CftSupplying and filling sand under floor or plugging in wells2

3

Cement concrete plain including placing, compacting, finishing
and curing complete (including screening and washing of stone
aggregate):
(i) Ratio 1: 4: 8

2,453.00100 Cft

4

Placing, compacting, finishing and curing of concrete using 
Ordinary Portland Cement / Sulphate resisting cement / Slag 
cement as may be required; including screening, washing of 
aggregates and mixing of constituents using batching plant, 
Transportation by transit mixer, pouring with pump in the required 
proportions to achieve a nominal cylindrical strength in the field 
as per ACI214, with the specified consistency. i/c the cost of 
shuttering, compaction with Viberator, excluding the cost of 
Admixture, as approved and directed by the Engineer Incharge.

(a) Reinforced cement concrete in roof slab, beams, columns 
lintels, girders and other structural members laid in situ or 
precast laid in position, or prestressed members cast in situ, 
complete in all respects:-
(iv) 4000 PSI

8,650.00Cft                

(b) Retaining/ Shear walls laid in situ or precast laid in position, 
or prestressed members cast ( Formwork on both sides) 
(ii) More Than 9" Thick
4000 PSI

5,004.00Cft                

(c) Substructure (Foundations, Raft, Strip and Footing Beams)
(iv) 4000 PSI

9,400.00Cft                

5

Fabrication of mild steel reinforcement for cement concrete 
including cutting, bending, laying in position, making joints and 
fastenings including cost of binding wire and labour charges for 
binding of steel reinforcement (also includes removal of rust from 
bars):-
(b) Deformed bars 
(ii) (Grade-60)

Tons          89.94          

6
Bitumen coating to plastered or cement concrete surface:-
i) 20 lbs. per 100 Sft. (9.07 Kg per Sq.m)

13,838.00100 Sft

7
Providing and embedding 10" (250mm) wide PVC water stopper 
in  expansion joints of RCC structures (Retaining walls,water 
tanks,Slabs)  complete in all respect. 10mm Thick

2,290.00Rft

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

BILL OF QUANTITIES

Bill 
No. 5

AT GRADE IMPROVEMENT



QuantityUnitItem DescriptionSr. No.
 Rate
(Rs.)  

 Amount
(Rs.) 

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

BILL OF QUANTITIES

Bill 

AT GRADE IMPROVEMENT

8
Small iron work, such as gusset plates, knees, bends, stirrups, 
straps, rings, etc. including cutting, drilling, riveting, handling, 
assembling and fixing; but excluding erection in position.

196.00Kg

9

Preparing surface and painting with Matt/Glossy high chemical 
resistant/hard wearing Polyurethane paint (Epoxy Paint) by 
sprayer / Brush i/c the cost of Primer coat , all material and 
labour complete in all respects as approved and directed by the 
Engineer Incharge.
(i) Priming Coat
(ii) Each and subsequent Coat (Two Coats)

56.00Sft

10
Filling expansion joints with bitumen. sand & saw dust in ratio
1:2:2.

890.00Rft

11

Providing, laying, cutting, jointing, testing and disinfecting PVC/
uPVC pipe line with working pressure pipe, in trenches,
including specials (PS-3051=BS-3505), complete in all 'respects:-
a) Class-B (6 bar)
4"

70.00Rft

12
De-silting including disposal of sludge upto one Chain (30
Meters).
a) Open Drain

18,900.00100 Cft

Total Cost



Sr. 
No.

QuantityUnitItem Description
 Rate
(Rs.)  

 Amount
(Rs.) 

Dismantling of Existing Structure 

105.00100CftDismantling cement concrete 1:2:4 plain.              

3,405.00100CftDismantling cement concrete plain 1:4:8 plain.                

2
Dismantling cement concrete reinforced, separating
reinforcement from concrete, cleaning and straightening
the same.

14,610.00100Cft              

3 1,120.00RftRemoval of Kerb Stone                   

4 Dismantling and removing road metalling. 12,803.00100Cft

5
Dismantling and removing road pavement, etc., including
screening and stacking of byproducts upto one chain lead
(30 metre).

35,215.00100Cft

6 91,058.00CftRemoval of unsuitable material from site.                     

7 Recovery of steel kg    (16,548.00)                   

Total Cost

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

BILL OF QUANTITIES

Bill 
No. 6

1

AT GRADE IMPROVEMENT

  



Description of WorkBill No
 Amount in

(Rs.) 

Entry Gate1                               

TOTAL CONSTRUCTION COST                               

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE 
AT CHAHAR BAGH PHASE-I

CHAHAR BAGH ENTRY GATE

SUB SUMMARY (B)



Sr. 
No.

QuantityItem Description
Rate
(Rs.)

Amount
(Rs.)

Entry Gate

CIVIL WORKS

Excavation in foundation of building, bridges and other structures,
including dagbelling, dressing, refilling in layers around structure
with excavated earth, watering and ramming lead 'upto one chain
(30 m) and lift upto 5 ft. (1.5 m).
1) Depth upto 5ft (1.5m)
b) By Excavator

1,000 Cfti) Ordinary Soil 7,188.00    

2) a) Depth from 5.1 ft (1.5m) to 15 ft (4.5 m):- By Excavator
ii) Ordinary soil

1,000 Cft 3,953.00    

2

Providing and laying good quality / local sand cushion from
approved source (compacted in layers not exceeding 6" thickness)
by mechanized means including the cost of front-end loader,
vibratory roller and all leads and lifts, dressing, watering complete
in all respect as approved and directed by the Engineer In-charge.

1  Cft 6,487.00    

Cement concrete plain including placing compacting, finishing and 
curing complete (including screening and washing of stone 
aggregate): 
(i) Ratio 1: 4: 8

100 Cft 304.00                   

(f) Ratio 1: 2: 4 100 Cft 307.00                   

Placing, compacting, finishing and curing of concrete using 
Ordinary Portland Cement / Sulphate resisting cement / Slag 
cement as may be required; including screening, washing of 
aggregates and mixing of constituents using batching plant, 
Transportation by transit mixer, pouring with pump in the required 
proportions to achieve a nominal cylindrical strength in the field as 
per ACI 214, with the specified consistency. i/c the cost of 
shuttering, compaction with Viberator, excluding the cost of 
Admixture, as approved and directed by the Engineer Incharge.

( c) Substructure (Foundations, Raft, Strip and Footing Beams

1 Cftvi) 4000 PSI 4,350.00                    

(b) Retaining/ Shear walls laid in situ or precast laid in position, or  
prestressed members cast ( Formwork on both sides) 

iv) 4000 PSI
(i) Upto 9" thick 

1 Cft 4,302.00                    

 4000 PSI
 Above 9" thick 

1 Cft 625.00                       

(a) Reinforced cement concrete in roof slab, beams, columns 
lintels, girders and other structural members laid in situ or precast 
laid in position, or prestressed members cast in situ, complete in all 
respectsinforcement, its fabrication and placing in position, etc.):-

1 Cft(iv) 4000 PSI 1,128.00                    

Fabrication of mild steel reinforcement for cement concrete 
including cutting, bending, laying in position, making joints and 
fastenings including cost of binding wire and labour charges for 
binding of steel reinforcement. The rate includes wastage, overlaps 
and steel chairs, etc. complete in all respect (also includes removal 
of rust from bars):-

100(c) Deformed bars (Grade-60) 41,895.00Kg               

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

BILL OF QUANTITIES

1

4

5

Unit

Bill 
No. 1

CHAHAR BAGH ENTRY GATE

3



Sr. 
No.

QuantityItem Description
Rate
(Rs.)

Amount
(Rs.)

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

BILL OF QUANTITIES

Unit

CHAHAR BAGH ENTRY GATE

6
Bitumen coating to plastered or cement concrete surface:
i) 20 lbs. per 100 Sft. (9.07 Kg per Sq.m)

100 SM 2,439.00                  

7

Providing and fixing precast Edge Kerb Stone (100 mm to 150 mm 
thick), of 3500 PSI compressive strength, embedded in PCC 1:2:4 
over lean concrete 1:4:8, etc., complete in all respect.
b) With Painting
(iii) (300x150x450mm high)

1 Rft 281.00                       

8

Providing and laying Tuff Pavers, having 7000 PSI crushing 
strength, of approved manufacturer, over 2" to 3" sand cushion, 
including grouting with sand in joints, including finishing to required 
slope, complete in all respect. (50% Grey / 50% Coloured)
b) 60-mm thick

1 Sft 930.00                       

9 1 SftProviding and fixing glaxy granite on wall complete in all respect 1,168.00                  

10
Providing and fixing travertine marble on wall complete in all 
respect

1 Sft 2,948.00                  

11
Providing and applying skin rock on wall  and other finishes 
complete in all respect

1 No 121.00                 

12 1 P.SChahar Bagh logo and other finishes complete in all respect 1.00                                 1,000,000.00 

TOTAL COST



Description of WorkBill No
 Amount in

(Rs.) 

Toll Plaza1                                 

TOTAL CONSTRUCTION COST                                 

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE 
AT CHAHAR BAGH PHASE-I

SUB SUMMARY

TOLL PLAZA (C)



Sr. 
No.

QuantityItem Description
Rate
(Rs.)

Amount
(Rs.)

Toll Plaza Booth

CIVIL WORKS

Excavation in foundation of building, bridges and other structures,
including dagbelling, dressing, refilling in layers around structure
with excavated earth, watering and ramming lead 'upto one chain
(30 m) and lift upto 5 ft. (1.5 m).
1) Depth upto 5ft (1.5m)
b) By Excavator

1,000 Cfti) Ordinary Soil 650.00   

2

Providing and laying good quality / local sand cushion from
approved source (compacted in layers not exceeding 6" thickness)
by mechanized means including the cost of front-end loader,
vibratory roller and all leads and lifts, dressing, watering complete
in all respect as approved and directed by the Engineer In-charge.

1  Cft 195.00   

3

Cement concrete plain including placing compacting, finishing and 
curing complete (including screening and washing of stone 
aggregate): 
(i) Ratio 1: 4: 8

100 Cft 28.00                 

Placing, compacting, finishing and curing of concrete using 
Ordinary Portland Cement / Sulphate resisting cement / Slag 
cement as may be required; including screening, washing of 
aggregates and mixing of constituents using batching plant, 
Transportation by transit mixer, pouring with pump in the required 
proportions to achieve a nominal cylindrical strength in the field as 
per ACI 214, with the specified consistency. i/c the cost of 
shuttering, compaction with Viberator, excluding the cost of 
Admixture, as approved and directed by the Engineer Incharge.

( c) Substructure (Foundations, Raft, Strip and Footing Beams

1 Cftvi) 4000 PSI 165.00                    

Fabrication of mild steel reinforcement for cement concrete 
including cutting, bending, laying in position, making joints and 
fastenings including cost of binding wire and labour charges for 
binding of steel reinforcement. The rate includes wastage, overlaps 
and steel chairs, etc. complete in all respect (also includes removal 
of rust from bars):-

100(c) Deformed bars (Grade-60) 514.00Kg                

6
Bitumen coating to plastered or cement concrete surface:
i) 20 lbs. per 100 Sft. (9.07 Kg per Sq.m)

100 SM 173.00                 

7

Providing and laying Tuff Pavers, having 7000 PSI crushing 
strength, of approved manufacturer, over 2" to 3" sand cushion, 
including grouting with sand in joints, including finishing to required 
slope, complete in all respect. (50% Grey / 50% Coloured)
b) 60-mm thick

1 Sft 40.00                      

8
Providing and fixing Alco bond toll booth (08x5ft) along with 
automatice barriers complete in all respect or as directed by 
engineer incharge

1 Job 1.00                 

9
Providing and fixing automatice barriers complete in all respect or 
as directed by engineer incharge

1 Job 1.00              

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

BILL OF QUANTITIES

Unit

Bill 
No. 1

1

TOLL PLAZA (C)

4

5

TOTAL COST



Description of WorkBill No
 Amount in

(Rs.) 

Electrical Works1                               

TOTAL CONSTRUCTION COST                               

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE 
AT CHAHAR BAGH PHASE-I

ELECTRICAL WORKS

SUB SUMMARY (D)



Item 
No.

QtyUnitDescription
 Rate
(Rs.) 

 Amount
(Rs.) 

Electrical Works 

Design, supply, transportation, storage, installation, testing and
commissioning of the following items of work, including all material,
labour, tools and accessories etc. required for proper completion of
each item as per specification, drawings and/or as directed by the
Engineer.

1

Supplying, installation testing and commissioning of Octagonal shape
street light pole, made of hot dipped 4.5 mm thick (7 SWG)
galvanized steel, tappered from 225 mm at bottom to 100 mm at
top,with 1500 mmx60 mm x4mm thick dia. arm for luminaire
installation, duly G.I.welded with 470x470x20 mm base plate with the
help of 4 no triangular stiffeners 100x350x20 mm of GI sheet,with
built in junction box with shutter & two (02) nos. 2A SP MCB 10kA
breaker, i/c the cost of nuts & J-rag bolts, duly fixed in prelaid
concrete foundation, foundation will be paid additionally as approved
and directed by the Engineer Incharge.

a) Single Arm
(iii) 12 mtr height

42.00Each                       

b) Double Arm
(iii) 12 mtr height

5.00Each                            

2 Road Lighting Pole Foundation 47.00Each                       

LED Road Light Fixtures   

3

Road Lighting LED Cobra-head Luminaries of 120W and 120 lm/W
conforming to IP 66 & IK 08 or above Philips/Osram/Thorn or NEECA
approved equivalent manufacturer with corrosion resistant die casted
Aluminum housing, silicon gasket in special groove, UV stable &
scratch resistant synthetic materials, thermally hardened glass
complete with LED Chip (Philips Lumiled/Cree/Nichia/Osram make or
equivalent approved manufacturer), programmable LED driver
(Harvard/TCI/Lumotech/Philips/VOSSLOH Schwabe/Lightech make
or approved equivalent manufacturer), minimum 10kV surge
protection rating i/c the cost of all accessories/ components required
for proper operation, fully flexible for future upgradation and easy
replacements for maintenance purposes, bucket elevator charges as
approved and directed by the Engineer Incharge.

52.00No.                       

Conduits / Pipes

4

Excavation of trenches in all kinds of soil, except cutting rock, for 
watersupply pipelines/electric cables upto 5 ft. (1.5 m) depth from 
ground level, including backfilling, trimming, dressing sides, leveling 
the beds of trenches to correct grade and cutting pits for joints, etc. 
complete in all respects.

6,748.001000 Cft                     

5
PVC pipe/conduit Class-D 100 mm dia with accessories suitable for
laying multi-core cables in trenches/directly burried on road crossings
including excavation. 

280.00Rft                        

6
PVC pipe/conduit Class-B 100 mm dia with accessories suitable for
laying multi-core cables in walls/barriers/structure.

4,600.00Rft                  

Low Voltage Power Cables

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

ELECTRICAL WORKS

BILL OF QUANTITIES

Bill 
No. 1



Item 
No.

QtyUnitDescription
 Rate
(Rs.) 

 Amount
(Rs.) 

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

ELECTRICAL WORKS

BILL OF QUANTITIES

Bill 

7
PVC insulated, PVC sheathed 4 core 25 mm2, 600/1000 volt non
armoured copper conductor cable for service connection, in prelaid
pipe/G.I. wire/trenches, etc. (rate for cable only)  

4,600.00Rft                  

8

Single core 25mm2 PVC insulated copper conductor 450/750 volts
cable, in prelaid PVC pipe/M.S. conduit/G.I pipe/wooden strip
batten/wooden casing an capping/G.I. wire/trenches (rate for cables
only) 

Rft 459.00                       

9
PVC insulated, PVC sheathed 4 core 16 mm2, 600/1000 volt non
armoured copper conductor cable for service connection, in prelaid
pipe/G.I. wire/trenches, etc. (rate for cable only)  

Rft 3,252.00                 

10

Single core 16mm2 PVC insulated copper conductor 450/750 volts
cable, in prelaid PVC pipe/M.S. conduit/G.I pipe/wooden strip
batten/wooden casing an capping/G.I. wire/trenches (rate for cables
only) 

Rft 4,880.00                 

11

3 Nos. 1 core 2.5 mm2 Cu/PVC 450/750 Voltage grade cable
(stranded conductor) (Imported copper shall be used. Verified
documentary evidence for source of copper & PVC shall be furnished
prior to manufacturing) from junction box to the fitting through the
hollow of pole.

47.00No.For 12m Pole                          

12

Road lighting control panel with angle iron frame cladded 14 SWG,
sheet steel enclosure having high quality powder coated paint, color
RAL 7032. The LCP shall be complete with incoming and outgoing
MCCBs, Cu bus bars, magnetic contactors, photo-electric switches,
meters, indication lights, construction with IP 54 protection class,
door, locking arrangement etc. and all other accessories as required
for quality work.
MATERIAL
1 No. incoming 63 Amp.(adj.) TP, MCCB, 25 kA
4 No. outgoing 25 Amp. (adj.) TP MCCBs, 25 kA
2 No. outgoing 25 Amp. (adj.) TP MCCBs, 25 kA (Spare)
4 No. 32 Amp. magnetic contactor
2 No. 32 Amp. magnetic contactor (Spare)
3 No. photo-electric switches with timers and relays
a) 1 No. ammeters 0-100 Amp, with selector switch (04 position) and
CT of 100/5 Amp
b) 3 No. indication lights
c) 1 No. voltmeter with fuse and 7 position selector switch.
d) 3 Ph, N & Earth copper bus bars Internal wiring & line-up terminals
etc. Brass cable glands/accessories
e) 06 Nos. Auto-Manual-OFF (3 position switches for operation in
auto (with photocell) and normal (manual mode-photocell  override)
f) 06 Nos.ON & 06 Nos. OFF push button switch's with indication
lights
g) Panel Light with limit Switch

Job 2.00                           

Earthing

13
Earthwork excavation undressed lead upto a single throw of 
Kassi, phaorah or shovel:-
b) In ordinary soil.

1000 Cft 18.00                                

14 Supplying and filling sand under floor or plugging in wells 100 Cft 18.00                                



Item 
No.

QtyUnitDescription
 Rate
(Rs.) 

 Amount
(Rs.) 

RAVI URBAN DEVELOPMENT AUTHORITY

CONSTRUCTION OF ENTRY GATE AND AT GRADE IMPROVEMENT FOR ENTRANCE AT CHAHAR BAGH PHASE-I

ELECTRICAL WORKS

BILL OF QUANTITIES

Bill 
Placing, compacting, finishing and curing of concrete using 
Ordinary Portland Cement / Sulphate resisting cement / Slag 
cement as may be required; including screening, washing of 
aggregates and mixing of constituents using batching plant, 
Transportation by transit mixer, pouring with pump in the 
required proportions to achieve a nominal cylindrical strength in 
the field as per ACI214, with the specified consistency. i/c the 
cost of shuttering, compaction with Viberator, excluding the cost 
of Admixture, as approved and directed by the Engineer 
Incharge.

(c) Substructure (Foundations, Raft, Strip and Footing Beams)
(iv) 4000 PSI

Cft 1.00                                  

16

Fabrication of mild steel reinforcement for cement concrete 
including cutting, bending, laying in position, making joints and 
fastenings including cost of binding wire and labour charges for 
binding of steel reinforcement (also includes removal of rust 
from bars):-
(b) Deformed bars 
(ii) (Grade-60)

Kg 1.70                                  

17

Rod type Earth point comprising of 5/8" dia. (16 mm dia) 10 ft long
copper coated M.S. rod driven in ground duly fixed with clamp with
Tinned earth test link copper plate (300x50x10mm), i/c the cost of
brass nuts,spacers, bolts washers lugs etc. complete in all respect
including earth pit and RCC cover.

2.00Each                              

Pole Mounted Transformer

18

Oil cooled type, Step down Power Transformer pole mounted of 25
kVA rating,11/0.415 kV, i/c the cost of lifting hooks, thermometers, LT
& HT bushing 5-steps, tap changer, imported double float buchholz
relay, 2 earthing terminals, roller wheels, connecting terminals for
cables M.S box on transformer in order to cover complete L.T side, all
necessary materials required for connections on H.T & L.T side, rated
voltage 11000/415/240 V impedance 4% or as specified by
WAPDA/IEC system earth: Delta / Star, neutral solidly earthed, i/c
Wapda testing charges,complete in all respects made of PEL,
Siemens, Transfopower, Elmetec or as approved and directed by the
Engineer Incharge with three phase energy meter.

2.00Job                         

19 MV Cable and Termination Kit

a)
MV cable 3-core 120mm² XLPE/PVC/SWA/PVC cable with aluminium
conductor voltage grade:8.7/15 kV

600.00Rft                     

b)
Providing and fixing/installation indoor 3-core 120mm², 11KV, XLPE,
heat shrink termination Kit complete in all respect as required.

1.00Job                              

c)
Providing and fixing/installation outdoor 3-core 120mm² ,11KV, XLPE,
heat shrink termination Kit complete in all respect as required.

1.00Job                              

15

 Total Cost  
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SPECIFICATIONS – SPECIAL PROVISIONS 
 
 
SP- 1 GENERAL 

The Ravi Urban Development Authority (RUDA) aims to rehabilitate and develop 
the dying River Ravi into a perennial freshwater body, to allow high quality 
waterfront urban development on the reclaimed and adjoining land. 

This project aims for Construction of Entry Gate and at Grade Improvement for 
Entrance at Chahar Bagh Phase-I. 
 

SP- 2  DESCRIPTION OF THE WORKS 

2.1  The works included in this Contract are as follows but not limited to these items only:  

• Earthwork and Allied Activities 
• Sub-base & Base Course 
• Surface Courses & Pavement 
• Ancillary Works 
• Drainage Works 
• Dismantling of Existing Structure 
• Electrical Works (P.S). 

 

SP- 3 SITE OF WORKS 

 The Employer will give to the Contractor possession of as much of the area 
designated and defined as the Site and shown on the drawings as may be required 
to implement the Works, but subject to any restrictions set out in the Contract, when 
the Engineer's Notice to Commence work is given. 

SP- 4  SETTING OUT 

 Setting out data and control points for execution of works, will be provided by the 
Engineer following the ‘Notice to Commence’ but in any case, prior to start of work.  

SP- 5  CLIMATOLOGICAL DATA 

Lahore features a five-season semi-arid climate  with five seasons: foggy winter 
(30 Nov – 15 Feb) with few western disturbances causing rain; pleasant spring (16 
Feb – 15 April); summer (15 April – 30 June) with dust, rain storms and heat wave 
periods; rainy monsoon (1 July – 16 September); and dry autumn (16 September 
–14 November). 
The hottest month is June, where average highs routinely exceed 40 °C (104.0 °F). 
The wettest month is July, with heavy rainfalls and evening thunderstorms with the 
possibility of cloudbursts. The coolest month is January with dense fog. 
The city's record high temperature was 50.4 °C (122.7 °F), recorded on 5 June 
2003. On 10 June 2007, a temperature of 48 °C (118 °F) was recorded; The lowest 

https://en.wikipedia.org/wiki/Lahore
https://en.wikipedia.org/wiki/Semi-arid_climate
https://en.wikipedia.org/wiki/Thunderstorms
https://en.wikipedia.org/wiki/Cloudburst
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temperature recorded in Lahore is –2.2 °C, recorded on 17 January 1935. 
The Works shall be designed to withstand the above climatic extremes including 
high temperatures (up to 50°C), dust storms, monsoon rains, and dense fog. 
 

SP- 6  UTILITIES 

The Contractor shall directly enquire from the utility companies about availability of 
connections of electric power supply and telephone lines for his use at the Site. In 
case of non-availability of electric power supply from national grid to meet his 
requirements, the Contractor shall provide at his own cost electric power 
generators as necessary for supply of power for the various parts of the Works 
including his camps, offices, stores, workshops and other installations. The 
Contractor shall bear all costs for constructing, operating and maintaining the 
generation system, including the standby generation system, and distribution 
system including providing diesel, oil or other consumables and all services and 
necessary attendance to ensure uninterrupted power supply at all times. 

The Contractor shall make his own investigations and arrangements for supply of 
water of acceptable quality for construction requirements and safe drinking water 
for his staff and workmen and for the staff of the Engineer. 

No separate payment will be made to the Contractor for works performed under 
this Clause and the costs thereof shall be deemed to be included in the rates and 
prices of the various items in the Bill of Quantities. 

SP- 7  EXTENT OF WORK 

The Contractor shall remove all debris and unsuitable construction. Any 
depressions shall be filled by the contractor and compacted to the Engineer’s 

satisfaction with no additional cost. The contractor shall construct the Works in 
accordance with the Drawings and Specifications and as directed by the Engineer. 
The Contractor shall procure, furnish, provide and arrange all the necessary 
construction materials, equipment, transportation, fuel, electric power, water and 
services; be responsible for the construction and maintenance of the construction 
camps, offices, workshops and access roads that he may require, and perform all 
other work necessary for completion of the Works described herein, in complete 
conformity with the Contract. 

SP- 8  DRAWINGS 

8.1             BIDDING DRAWINGS 

The Drawings provided at end of Bid Documents and hereinafter referred to as Bid 
Drawings show the scope of the work to be performed by the Contractor. The Bid 
Drawings shall not be used as a basis for fabrication or construction, but may be 
used as the basis for planning, scheduling and placing preliminary orders for 
materials, subject to corrections based on future issue of Construction Drawings. 
Any other Drawings if issued through Addenda, before opening of Tenders, shall 
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become part of the Bid Drawings. 

8.2       CONSTRUCTION DRAWINGS 

After award of Contract, Bidding Drawings will be replaced by Drawings issued by 
the Engineer for Construction, with such modifications as may be necessary. The 
Drawings Issued for Construction will include Bid Drawings re-issued, Bidding 
Drawings modified and additional Drawings as required to develop in greater detail 
the construction required and shall be referred to hereinafter as “Construction 

Drawings”. The Construction Drawings that show changes from the Tender 

Drawings and Specifications, will be reviewed by the Engineer for determination of 
adjustments, if any, of the Contract Price in accordance with the relevant provisions 
of General Conditions of Contract. The work shall be executed in conformity with 
the Construction Drawings.  

The Engineer and Contractor shall jointly prepare a schedule for issuance of 
Drawings Issued for Construction of the various parts of the Works based on a list 
of drawings provided by the Engineer. 

8.3       CHECKING DRAWINGS 

 The Contractor shall carefully check all Construction Drawings as soon as 
practicable after receipt thereof, and shall promptly advise the Engineer of any 
errors if discovered. 

SP-9  RIGHT TO CHANGE 

 The Engineer may find it desirable to change location, alignment, dimensions or 
design of one or more of the features of the Works to conform to the newly 
disclosed conditions. Toward this end, the Engineer reserves the right to make 
such reasonable changes, and the Contractor’s operations shall be conducted so 

as to accommodate any such changes in the Works. 

SP- 10  DRAWINGS AND DATA TO BE FURNISHED BY THE EMPLOYER / ENGINEER 

10.1 PROCEDURE FOR SUBMITTAL OF CONTRACTOR’S DRAWINGS 
All drawings showing construction details shall be provided by the 
Employer/Engineer. 

10.2 OTHER DRAWINGS 
 

Other drawings additional to those referred to hereinabove required by the 
Specifications showing proposed methods of constructing Temporary Works shall 
also be submitted to the Engineer for approval. 

10.3           OWNERSHIP OF DRAWINGS 
 

All the drawings, details, bills of materials and any other information or documents 
furnished by the Engineer shall become the property of the Employer/Engineer. 
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                  As-Build Record: 
 

The Contractor shall furnish to the Engineer 6 copies, one reproducible and one 
electronic copy (provided the Engineer has made available to the Contractor 
editable form of the Drawings) of all Drawings amended to conform to the Works 
as built. In case the Engineer does not make available to the Contractor editable 
form of the Drawings, the Contractor shall furnish to the Engineer as-built data for 
incorporation in the Drawings. Upon receipt of PDF versions of the as-built 
drawings prepared by the Engineer, the Contractor shall furnish to the Engineer 6 
copies and one reproducible of these Drawings. 

The price of such Drawings shall be deemed to be included in the Contract Price.” 

     Shop Drawings: 
 

The Contractor shall submit to the Engineer for review 3 copies of all shop and 
erection drawings applicable to this Contract. 

Review and approval by the Engineer shall not exceed 21 days and be construed 
as a complete check but will indicate only that the general method of construction 
and detailing is satisfactory and the Engineer’s review or approval shall not relieve 

the Contractor of any of his responsibilities under the Contract. 

SP-11 CONSTRUCTION PROGRAMME  

11.1 GENERAL 
 

The program of work submitted by the Contractor in accordance with Sub-Clause 
14.1 “Programme to be submitted” of the General Conditions of the Contract shall 

be supplemented by submittal of a detailed schedule based on a computerized 
system, Primavera Enterprise for Engineering & Construction (P6) software or 
equivalent, covering all construction activities and furnished to the Engineer on 
paper and a soft copy on the following dates:  

• Construction Schedule: Along with the Bid Documents. 
• Baseline Schedule: within 7 days after receipt of Letter of Acceptance. 
• Revised Baseline Schedule: As and when required by the Engineer. 
• Recovery Schedule: As and when required by the Engineer. 

 
The Baseline Schedule, as approved by the Engineer in consultation with the 
Employer, will form an integral part of the Contract and will establish Contract 
completion dates for the various activities as mentioned in the Contract. 

All schedules, project plans, progress updates and reports shall be in the form of 
readable computer printouts as well as in soft data format. 
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11.2           REQUIREMENTS & PROCEDURES 

11.2.1        GENERAL REQUIREMENTS 
 

• The narrative report accompanying the submittal shall describe the 
construction methods; plant and equipment proposed to be used and shall 
explain the expected production rates that are the basis of the scheduled 
durations of different activities. 

• Start Date of the Project. 
• Dates on which different site possession will be required. 
• General administrative items like, Performance guarantee, Mobilization 

Advance Guarantee, Insurance etc. 
• Unique Activity ID, description and duration. 
• Activities’ earliest start and finish dates, latest start and finish dates. 
• All activities with zero float. 
• Critical path with listing of all activities on the path. 
• Dates for Employer furnished material or equipment if any. 
• Required dates of Drawings from the Engineer. 
• Dates for submittals like Method Statements etc. 
• Work Breakdown Structure (WBS) and activity codes. 
• Definition of calendars with non-working days or periods i.e. planned 

closures, flood seasons etc. 
• Loading of key resources. 
• Milestone dates. 
• Network logic Diagram. 
• List of constraints i.e. reason and type of constraint. 
• Full S – Curve and Critical S – Curve (for critical activities only). 
• Cost/ Resource Histograms. 
• Planning assumptions and any external relationships 
• Explain any discretionary dependencies. 
• Appropriate quantity of direct resources (material, labour, equipment) should 

be allocated to all activities and showed in submitted construction schedule. 
Labour resource should be divided according to related trades (e.g. Mason, 
Operator, helper etc.) Contractor should make sure that no resource is being 
overallocated. 

• BOQ amount should be loaded to each construction activity. Earned Value 
Management Reporting to be ensured accordingly. 
 

11.2.2 CONSTRUCTION SCHEDULE 

Construction Schedule will be submitted along with Bid Document and will be 
prepared in accordance with the Sub-Clause 11.2.1 hereof. 

11.2.3 BASELINE SCHEDULE 

Baseline Schedule to be submitted within 14 days after the letter of acceptance 
and will be prepared in accordance with the General Requirements mentioned 
under the Sub-clause 11.2.1 hereof. Start date will be the date of Notice to 
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Commence. 

11.2.4 REVISED BASELINE SCHEDULE 

Besides, the General Requirements mentioned above, following will be the 
additional requirements for or quarterly Baseline Schedule: 

• The revised narrative report depicting the actual situation and submittal 
describing the construction methods, plant and equipment proposed to be 
used and shall explain the expected production rates that are the basis of the 
revision of scheduled durations of different activities. 

• Start Date will be taken as Notice to Proceed. 
• Change in strategy to achieve the target Completion Date describing the 

additional resources if required, change in sequence of activities etc. 
• Actual start and finish dates. 
• Incorporation of effects of all approved changes that have occurred during 

last three months i.e. any change order which will affect the Completion Date 
of the Project. Any change in Completion Date for milestones shall be on the 
basis of prior extension if any granted by the Engineer. 

• Comparison with the target Baseline Schedule. The narrative of any deviation 
from the Baseline. 
 

11.2.5 RECOVERY SCHEDULE 

The Recovery schedule will be submitted to the Engineer as and when required by 
the Engineer. If in the opinion of the Engineer any project milestone is likely to be 
missed, mitigation strategy for recovering the project will be submitted in the form 
of Recovery Schedule. 

11.3           EXPLANATION & DEFINITIONS OF DIFFERENT TERMS 

11.3.1        ACTIVITY CODES 

Activity codes will include the following details: 

• Type of Structure 
• Area / RDs 
• Work Restrictions (Closure etc.) 
• Responsibility if identified, in the Contract to be shared with an agency other 

than the Contractor. 
 

11.4       REPORTING REQUIREMENT 
 

11.4.1 EXECUTIVE SUMMARY 

 
Briefly set out the key issues together with recommendations for actions to be taken 
relating to the reporting period. The following topics may be covered: 
• Cash flow utilization: actual versus planned. 
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• Physical progress: main progress activities during the month vs planned 
milestones. 

• Main risks, challenges, and issues encountered during the month.  
• Main mitigation, preventive, or corrective measures envisaged and person(s) 

responsible to carry out such measures.  
 

11.4.2 CONTRACT STARTUP ACTIVITIES 

• List all activities that should take place from the issuance of the letter of 
acceptance by the Employer to the selected bidder until 60 days after the 
commencement date, mentioning due date, actual date and responsibility. 

• Mobilization Activities (planned date as per programme, actual date and 
remarks 
 

11.4.3 RISK MANAGEMENT 

• Include risk identification, risk assessment, and risk mitigation in a 
comprehensive Risk Register. 
 
 

11.4.4 PROGRAMME MONITORING 

 
                 Including but not limited to the following 

• Tabular form of progress – planned dates, actual dates, variances 
Graphical form – line graph illustrating actual verses planned progress 

• Pie chart – overall progress (%), time elapsed, time remaining 
• One month look ahead table with target dates 
• A short paragraph commenting on the critical path and the progress 

recorded to date. 
• Description of all work carried out since the last report; 
• Earned Value Analysis 

 
11.4.5 CHANGE MANAGEMENT 

Contractor will prepare Variation and Claim Register. 

11.4.6 FINANCIAL MANAGEMENT 

• Payment Schedule 
• Evolution of Contract Price 

 
11.4.7 ENVIRONMENTAL MANAGEMENT HEALTH & SAFETY 

Contractor will provide Complete Compliance Report. 
 

11.4.8 COMPLETION OF WORKS AND CONTRACT CLOSURE 

Contractor will provide List of all activities executed at site with due date and actual 
date. 
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11.5.9      PHOTOGRAPHS TO ILLUSTRATE PROGRESS 
 

      The caption shall be typed on each photograph 
• Title of Project 
• Identification of subject shown 
• Station point of camera and direction of view 
• Date & Time (automatically displayed on the photos) 
• Name of Employer / Engineer and Contractor. 

 
SP- 12      LAY OUT OF WORKS  

12.1          REFERENCE POINTS, LINES AND LEVELS 

The Engineer will provide a reference line or lines in the field with accompanying 
points and/or bench-marks to enable the Contractor to establish survey control 
points for construction.  

12.2 VERIFICATIONS 
The Engineer may make checks as the work progresses to verify lines, levels and 
grades established by the Contractor and to determine the conformance of the 
work as it progresses with the requirements of the Specifications and the Drawings. 
Shall not relieve the Contractor of his responsibility to perform all work in 
accordance with the Drawings and Specifications and the lines, levels and grades 
given therein. 

12.3 PRIMARY CONTROL POINTS 

Based upon the Engineer’s basic control, the Contractor shall provide his own 

primary control points, as needed for the Works, and shall preserve and maintain 
them until otherwise authorized. 

The Contractor shall be responsible for maintaining all survey 
markers/monuments, and property corners. If any markers/monuments are 
disturbed or destroyed by the Contractor, the Contractor shall arrange, at his own 
cost, to retrace and replace them to the entire satisfaction of the Engineer. If a 
monument cannot be replaced in its original position, the Contractor shall install a 
witness corner. The Contractor shall complete and file monument reference cards 
on all monuments as per instructions of the Engineer. 

12.4           CONTRACTOR’S SURVEYORS 
The Contractor shall provide experienced construction surveyor/s with adequate 
experience in the construction surveys similar in nature as required by this 
Contract. 

12.5 BASIC CONTROL MONUMENT 
Based upon the Engineer’s established basic control monuments the Contractor 

shall establish all lines and grades necessary to control the Works, and shall be 
responsible for all measurements that may be required for execution of the Works 
to the tolerance prescribed in Sub-Clause 12.7 below. 
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12.6 SURVEYS AND COMPUTATIONS 
The Contractor shall perform such surveys and computations as are necessary to 
determine quantities of work and for determining the alignment of the work 
performed or placed during each progress payment period, and shall also perform 
all surveys required by the Engineer to determine final quantities of work in place. 
The Engineer will determine final quantities based on original work done 
determined by the Contractor and verified by the Engineer. 

 The Contractor shall notify the Engineer at least 24 hours before performing a 
quantity survey unless specifically waived, quantity surveys shall be performed in 
the presence of and agreed by an authorized representative of the Engineer. 

12.7 TOLERANCE 
Degree of accuracy for the survey works shall satisfy the following specified 
tolerances: 

(a) Alignment of tangents and curves shall be within 0.1 foot for 1,000 feet i.e., 
an accuracy of 1:10,000. 

(b) Structure points shall be set within 0.01 foot accuracy from point to point, 
except where tighter tolerances are required. 

(c) Cross-section points shall be located within 0.10 foot, horizontally and 0.01 
foot vertically. 

(d) Permissible closing error for a levelling line meant for establishing Temporary 
Bench Mark (TBMs) shall not exceed 0.045 x √ M foot, where M is in miles. 
The permissible closing error shall be duly adjusted. 
 

12.8 MATERIAL AND EQUIPMENT 
The Contractor shall provide all materials, equipment and labour required for work. 

SP-13    STANDARDS AND SPECIFICATIONS 

Unless otherwise specified in these Specifications or shown on the Drawings, all 
materials, equipment, installation, testing, and commissioning works related to the 
solar power system and CCTV surveillance system shall conform to the latest 
applicable international and national standards listed below, or their equivalent: 

• American Society for Testing and Materials (ASTM) 
• IEEE (Institute of Electrical and Electronics Engineers) Standards (IEEE) 
• NEC (National Electrical Code) 
• British Standards (BS) 
• Pakistan Standard Institution (PSI) Standards 
• International Electrotechnical Commission (IEC) 
 
Where standards specify metric units only, these may be converted to equivalent 
imperial units where necessary for execution of this Contract. 

All materials and workmanship not explicitly covered by these Specifications or by 
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an approved Standard shall be of the highest quality, suitable for long-term 
operation under the climatic and environmental conditions of the RRUDP project 
area (high temperature, dust, humidity, and outdoor exposure). 

If the Contractor proposes, for valid technical or commercial reasons, to deviate 
from the above Standards or to introduce alternative materials or equipment, such 
proposals shall be submitted in writing with complete technical details, supporting 
documents, and justification. Approval of such deviations shall rest solely with the 
Engineer/Employer. 

SP- 14     ACCESS TO SITE 

14.1 MAINTENANCE OF ACCESS AND HAUL ROUTES 
The Contractor shall be responsible for maintenance of access and haul routes to 
Site of Works till completion of the Works. The Contractor shall make his own 
investigations of the condition of available public or private roads and of 
clearances, restrictions, bridge load limits and other limitations that affect or may 
affect transportation and ingress and egress at the job sites. The repair, 
maintenance and reinstatement of access routes, roadways, drain and canal banks 
if damaged during operation shall be the responsibility of the Contractor without 
any additional cost to the Employer.  

14.2 RESTORATION OF SITE 
On completion of the Works, the Site shall be restored by the Contractor to its 
original conditions as far as practicable and left in tidy condition. 

SP- 15     FACILITIES TO BE PROVIDED BY THE CONTRACTOR AT SITE 

15.1 CONTRACTOR’S CAMPS 

The Contractor shall arrange Camp facilities in the nearby area of the Project.  

15.2 TEMPORARY SANITARY FACILITIES 

(a) The Contractor shall provide adequate temporary sanitary conveniences for 
the use of his employees and persons engaged on the work, including the 
Engineer and his employees. He shall ensure that his employees and labour 
make proper use of the latrines and do not foul the Site. 

(b) In addition to toilet facilities, suitable and adequate washing facilities shall be 
provided. 

(c) Sanitary facilities shall be located as directed or approved by the Engineer 
and shall be maintained in a clean and sanitary condition during the entire 
course of the work. 

(d) The septic tank and/or temporary holding tank(s) shall be kept pumped out 
at such intervals that the tank(s) will not overflow and contaminate the 
ground, flowing streams or surface drainage. 
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(e) On completion of the Works, sanitary facilities shall be properly disinfected 
and all evidence of same including temporary buried tanks and foundations 
removed from the Site. 

15.3 MEDICAL FACILITIES 

The Contractor shall arrange provision of adequate medical facilities for his 
employees.  

Adequately equipped dispensary/ies with qualified and experienced staff shall be 
provided by the Contractor at his camps. In addition, suitably equipped first aid 
stations manned by trained staff shall be provided at strategic locations, to 
administer first aid treatment at all times free of charge to all persons on the Site, 
including personnel of the Engineer and the Employer. The nature, number and 
location of facilities furnished and the Contractor’s staff for administering first-aid 
treatment shall meet the requirements of the Health Services of the Government 
of Pakistan. 

15.4 OPERATION AND MAINTENANCE OF THE CAMPS AND FACILITIES 

For the purpose of operation and maintenance of the camps and facilities provided 
as above, the Contractor shall comply with all applicable provisions of the Pakistani 
Labour Laws and specifically to the following requirements: 

(a) Camp areas shall be kept dry and free from dense vegetation. Measures shall 
be taken to control dust within the camp area, by water or oil spraying or other 
approved means. 

(b) Any ponded water around a camp shall be sprayed weekly with oil or other 
approved anti-malaria liquid. 

(c) The Contractor shall provide garbage collection and disposal services for his 
construction camps and the Engineer’s office. Disposal shall be by burial 

(landfill) and/or incineration. Disposal area shall be located a sufficient 
distance away and downwind from camp facilities and offices so as not to 
create objectionable odours or health hazards. Equipment, methods of 
collection and disposal and location of disposal areas shall be submitted to 
the Engineer for approval. 

(d) The interior walls and ceilings of buildings shall be lime washed or painted. 
The whole of the open spaces around the buildings shall be swept each day 
and all rubbish removed. The living areas shall be suitable for the climatic 
conditions. Roof height shall not be less than 10.5 ft. and adequate number 
of ceiling fans shall be provided. 

(e) Adequate sanitary conveniences, including washing and bathing places shall 
be maintained at each of the camps. All sanitary fixtures, receptacles, toilet 
rooms, lavatories and wash rooms shall be cleaned and disinfected at least 
once every day. 
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15.5 DRAINAGE 

The ground around the buildings shall be graded to slope away from building 
perimeters so as to provide adequate drainage and shall be thoroughly compacted. 

Excavated material shall be disposed of by filling in low areas or as otherwise 
directed by the Engineer. 

15.6 WATER SUPPLY 

The Contractor shall arrange for the water supply for his staff residences, labour 
camps, site offices, work yards, workshops, and various camp facilities. 
Construction of pumps, storage tanks, overhead tank, distribution system, and their 
proper running and maintenance shall be his responsibility. Water shall be supplied 
to the camps 24 hours a day. Adequate supply of water, cooled in summer, shall 
be ensured in camps and sites of work. Water samples shall be tested periodically 
to ensure that it is fit for human consumption.  

15.7 ELECTRICITY SUPPLY 

The Contractor shall provide electricity required for the Works including labour 
camps, staff residences, offices including the Engineer’s Site office and various 

camp facilities. The Contractor shall also provide sufficient standby electricity 
supply arrangements for his needs. 

15.8 UTILITY LINES 

 The Contractor Shall conduct his operations, make necessary arrangements, take 
suitable precautions and perform all required work incidental to the protection of 
and avoidance of interference with power, telephone, water and other utilities within 
the areas of his operations in connection with the Contract. No separate payment 
shall be made for such incidental work. In case the utility lines are required to be 
relocated the Contractor shall arrange their relocation with the concerned 
departments and organizations. 

15.9 HANDING OVER / REMOVAL AFTER COMPLETION 

Upon completion of the Works, these facilities with regard to Contractor’s camps, 

labour and staff accommodation, site office, other installations and temporary 
buildings constructed and all facilities provided by the Contractor under this Clause 
shall be handed over to the Employer or if the Employer desires, the Contractor 
shall remove these facilities and the Site cleared and reinstated to the satisfaction 
of the Engineer. Nevertheless, in case of private land, upon completion of the 
Works, the Employer shall be responsible for maintenance of area together with 
bearing of cost, if any.  

15.10 MEASUREMENT AND PAYMENT 

No separate payment will be made for the work included under the Clause SP-15; 
the cost thereof is deemed to be included in the rates and prices of other items 
entered in the Bill of Quantities. 
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SP- 16    SITE FACILITIES TO BE PROVIDED BY THE EMPLOYER 

16.1 GENERAL 

Without prejudice to the generality of the various clauses of the Contract and 
except for the facilities referred to hereinafter, particular attention is drawn to the 
obligations of the Contractor to make his own arrangements for providing, 
maintenance and furnishing of labour camps, staff residences, offices, workshops, 
stores watching and guarding thereof. 

The Contractor shall submit his written demand of his requirements of land for his 
Site Facilities as herein specified, at least 28 days in advance. 

SP- 17     SAFETY MEASURES AT CONSTRUCTION SITE 

a) Pursuant to the provisions of Sub-Clause, for Safety Measures the Contractor 
shall observe high standards of safety for men and machines at all times and 
with regard to safety. 

b) The Contractor shall take all possible measures to protect his personnel from 
harm. In case of any casualty or injury to any person due to the Contractor’s 
operations, the Contractor shall ensure quality medical treatment and 
payment of due compensation. 

c) The Contractor shall not permit casual observers to come close to the sites 
where excavation and other hazardous operations are being performed. 

SP- 18    ENVIRONMENTAL PROTECTION 

The Contractor shall exercise care to protect the natural landscape and shall 
conduct his construction operations so as to prevent any unnecessary destruction, 
scarring or defacing of the natural surroundings in the vicinity of the Works. Except 
where clearing is required for the Permanent Works, approved construction roads 
and the Temporary Works, and for excavation operations, all trees and native 
vegetation shall be preserved and shall be protected from damage which may be 
caused by the Contractor’s construction operations and equipment. On completion 
of the Works, all work areas shall be smoothed and graded in a manner to conform 
to the natural appearance of the landscape. Where unnecessary destruction, 
scarring, damage or defacing may occur as a result of the Contractor’s operations, 

it shall be repaired, replanted, or otherwise corrected as directed by the Engineer 
at no additional cost to the Employer. 

SP-19       INSPECTION AND TESTING 

                 To ensure the quality and safety of works, regular inspections and tests will be 
conducted throughout the project. These will include pre-installation checks, in-
process monitoring, and final inspections. Various tests, such as continuity, 
insulation resistance, and high voltage tests, will be performed to verify the integrity 
of electrical circuits and equipment. If any deficiencies are found, the contractor will 
be required to take corrective measures. Upon successful completion of 
inspections and tests, the engineer will issue an acceptance certificate, signifying 
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the satisfactory completion of the works. 

SP-20       PAYMENT FOR WORK REQUIRED BY SPECIAL PROVISIONS 

No separate payment shall be made for work required / stated in these Special 
Provisions. 
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